SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER  : 111 CONTRACT ID : IR-30091-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-11823 CONSTRUCTION ENGINEERING, GPS ROVER LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
12 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
13 113-01614 PARTNERING OVERHEAD LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-01261 TESTING FOR ASBESTOS 6.000 EACH
16 202-02240 PAVEMENT REMOVAL 51,862.000 SYS
17 202-02273 CENTER CURB, CONCRETE, REMOVE 1,468.000 SYS
18 202-02278 CURB, CONCRETE, REMOVE 768.000 LET
19 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
23 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 500.000 SFT
24 202-05546 REGULATED MATERIALS, DISPOSE, C 5.000 TON
25 202-05551 REGULATED MATERIALS, REMOVE, C 5.000 TON
26 202-05556 REGULATED MATERIALS, TRANSPORT, C 5.000 TON
27 202-06580 CONTAMINATED SOIL, REMOVE 500.000 CYS
28 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
29 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
30 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
31 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
32 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
33 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
34 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
35 202-74080 OVERHEAD SIGN STRUCTURE, 4.000 EACH
36 202-90413 SLOPEWALL, CONCRETE, 4 IN, REMOVE 1,039.000 SYS
37 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 24.000 EACH
38 203-02000 EXCAVATION, COMMON 31,458.000 CYs
39 203-11864 SOIL EMBANKMENT QUALITY CONTROL LUMP LUMP
40 203-51223 EXCAVATION, WATERWAY 169,561.000 CYs
41 205-06930 SPLASHPAD 41.000 TON
42 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 1,848.000 TON
43 205-06933 TEMPORARY INLET PROTECTION 97.000 EACH
44  205-06935 TEMPORARY SEDIMENT BASIN 5.000 EACH
45 205-06936 TEMPORARY SEDIMENT TRAP 886.000 TON
46 205-06937 TEMPORARY SILT FENCE 45,644.000 LET
47 205-06938 TEMPORARY SLOPE DRAIN 1,148.000 LET
48 205-08594 FILTER SOCK 29,550.000 LET
49 205-11625 TEMPORARY DIVERSION CHANNEL 1,972.000 LET
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50 205-11626 PUMP AROUND 10.000 EACH
51 206-51220 EXCAVATION, WET 2,320.000 cys
52 206-51220 EXCAVATION, WET 447.000 cys
53 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 524.000 cys
54 207-08263 SUBGRADE TREATMENT, TYPE IA 194,917.000 SYs
55 207-08204 SUBGRADE TREATMENT, TYPE IT 45,557.000 SYS
56 207-08265 SUBGRADE TREATMENT, TYPE IIA 5,610.000 SYS
57 207-08267 SUBGRADE TREATMENT, TYPE IIIA 17,405.000 SYS
58 207-09935 SUBGRADE TREATMENT, TYPE IC 1,130.000 SYS
59 211-02050 B BORROW 29,729.000 cys
60 211-02050 B BORROW 447.000 cys
61 211-06467 AGGREGATE FOR END BENT BACKFILL 166.000 CYS
62 211-092064 STRUCTURAL BACKFILL, TYPE 1 659.000 CYS
63 211-09265 STRUCTURAL BACKFILL, TYPE 2 1,893.000 CYS
64 211-09266 STRUCTURAL BACKFILL, TYPE 3 9,137.000 CYS
65 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5,521.000 TON
66 302-07455 DENSE GRADED SUBBASE 373.200 cys
67 303-07662 STONE 147.000 TON
68 303-07662 STONE 232.000 TON
69 303-07662 STONE 2,833.000 TON
70 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 200.000 TON
71 306-08039 MILLING, ASPHALT REMOVAL 985.000 SYS
72 306-10163 MILLING ASPHALT, 2 1/2 IN 56,057.000 SYS
73 401-06264 PROFILOGRAPH, HMA LUMP LUMP
74 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 5,893.000 TON
75 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 4,446.000 TON
76 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 15,120.000 TON
77  401-07410 QC/OA-HMA, 5, 64, BASE, 25.0 mm 10,520.000 TON
78  401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 7,230.000 TON
79  401-08365 QC/QA-HMA, 5, 64, BASE, 19.0 mm 4,697.000 TON
80 402-10086 HMA FOR TEMPORARY PAVEMENT, C 10,758.000 TON
81 402-10087 HMA FOR TEMPORARY PAVEMENT, D 7,734.000 TON
82 410-09086 QC/OA-HMA, 5, 76, SURFACE, 9.5 mm - SMA 6,829.000 TON
83 503-03489 RETROFITTED TIE BARS 243.000 EACH
84 506-06333 PCCP PATCHING, FULL DEPTH 1,130.000 SYs
85 601-01522 GUARDRAIL, TRANSITION TYPE TGB 16.000 EACH
86 601-02241 GUARDRAIL, REMOVE 6,419.000 LET
87 601-06238 IMPACT ATTENUATOR, R1, W1, TL-3 3.000 EACH
88 601-06242 IMPACT ATTENUATOR, R2, W1, TL-2 3.000 EACH
89 601-06246 IMPACT ATTENUATOR, R2, Wl, TL-3 8.000 EACH
90 601-06854 GUARDRAIL, W-BEAM, NESTED 10.000 EACH
91 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 7.000 EACH
92 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 4.000 EACH
93 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 4.000 EACH
94 601-11530 IMPACT ATTTENUATOR SPARE PARTS PACKAGE, 4.000 EACH
95 601-11531 IMPACT ATTENUATOR SPARE PARTS PACKAGE, 4.000 EACH
96 601-11532 IMPACT ATTENUATOR SPARE PARTS PACKAGE, 4.000 EACH
97 601-11533 IMPACT ATTENUATOR SPARE PARTS PACKAGE, 4.000 EACH
98 601-11534 IMPACT ATTENUATOR SPARE PARTS PACKAGE, 4.000 EACH
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99 601-11535 IMPACT ATTENUATOR SPARE PARTS PACKAGE, 4.000 EACH
100 601-94689 GUARDRAIL END TREATMENT, OS 38.000 EACH
101 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 7,913.000 LEFT
102 602-01064 CONCRETE BARRIER 8,723.000 LET
103 602-06729 BARRIER DELINEATOR 65.000 EACH
104 603-06045 FENCE, CHAIN LINK, 48 IN 8,337.000 LET
105 603-97283 FENCE GATE, CHAIN LINK, 48 IN X 24 FT 1.000 EACH
106 603-97461 TEMPORARY FENCE 16,171.000 LET
107 605-02493 CURB ISLAND, CONCRETE 19.000 SYS
108 605-05523 CURB, HMA 80.000 LEFT
109 605-06095 CURB, INTEGRAL, B, CONCRETE 2.000 LEFT
110 605-06120 CURB, CONCRETE 109.000 LEFT
111 605-06255 CENTER CURB, D, CONCRETE 28.000 SYS
112 605-94811 CURB TURNOUT 4.000 EACH
113 607-06385 PAVED SIDE DITCH, L 361.000 LFT
114 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 1,151.000 SYS
115 610-07487 HMA FOR APPROACHES, TYPE B 271.000 TON
116 610-09108 PCCP FOR APPROACHES, 9 IN 304.000 SYS
117 611-06497 MAILBOX ASSEMBLY, SINGLE 8.000 EACH
118 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
119 615-06490 RIGHT OF WAY MARKER 72.000 EACH
120 615-06510 MONUMENT, C 34.000 EACH
121 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
122 615-06530 BENCH MARK POST 14.000 EACH
123 616-01763 RIPRAP, RELAID 212.000 SYS
124 616-02320 GEOTEXTILES 32,182.000 SYS
125 616-05688 RIPRAP, CLASS 1 3,680.000 TON
126 616-05689 RIPRAP, CLASS 2 671.000 TON
127 616-06405 RIPRAP, REVETMENT 8,534.000 TON
128 616-06451 RIPRAP, UNIFORM 15.000 TON
129 616-11349 ROOTWAD REVETMENT 1,350.000 LFT
130 616-51367 SLOPEWALL, CONCRETE, 4 IN 344.000 SYS
131 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 16.000 EACH
132 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 14,516.000 SYS
133 621-02770 EROSION CONTROL BLANKET 46,257.000 SYS
134 621-04258 SEED MIXTURE 35.000 LBS
135 621-04258 SEED MIXTURE 171.000 LBS
136 621-04258 SEED MIXTURE 97.000 LBS
137 621-06545 FERTILIZER 28.000 TON
138 621-06554 SEED MIXTURE, U 1,941.000 LBS
139 621-06557 SEED MIXTURE, T 3,664.000 LBS
140 621-06565 MULCHING MATERIAL 153.000 TON
141 621-06567 WATER 126.000 kGAL
142 621-06570 TOPSOIL 27,890.000 CYs
143 621-06574 SODDING 20,895.000 SYS
144 621-06575 SODDING, NURSERY 15,171.000 SYS
145 621-07642 SOIL PREPARATION 15,908.000 CYs
146 621-08161 PERMANENT TURF REINFORCEMENT MAT 28,353.000 SYS

147 622-10003 LIVE PLANT STAKING 15,100.000 EACH
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148 622-91786 SEEDLING 2,062.000 EACH
149 622-91786 SEEDLING 2,062.000 EACH
150 622-91786 SEEDLING 15,289.000 EACH
151 622-98200 SIGN, DO NOT DISTURB 135.000 EACH
152 622-98200 SIGN, DO NOT DISTURB 32.000 EACH
153 628-09403 FIELD OFFICE, C 36.000 MOS
154 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 144.000 MOS
155 628-11729 CELLULAR TELEPHONE TYPE A 6.000 EACH
156 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
157 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
158 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 216.000 MOS
159 701-06011 DYNAMIC PILE LOAD TEST 13.000 EACH
160 701-08122 PILE, STEEL PIPE, 0.375", 14" 8,030.000 LEFT
161 701-09557 TEST PILE, DYNAMIC, PRODUCTION 984.000 LEFT
162 701-09559 TEST PILE, DYNAMIC, RESTRIKE 13.000 EACH
163 701-09679 CONICAL PILE TIP, 14 IN 146.000 EACH
164 701-09739 PILE SHOE, HP 12 X 53 16.000 EACH
165 701-51195 PILE, STEEL H, HP 12 IN X 53 1,064.000 LEFT
166 702-04325 TEMPORARY SHORING LUMP LUMP
167 702-51005 CONCRETE, A, SUBSTRUCTURE 816.200 CYS
168 702-51015 CONCRETE, B, FOOTINGS 115.600 CYS
169 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 3,864.000 LBS
170 702-92857 CONCRETE, C, SUBSTRUCTURE 213.500 CYs
171 703-06028 REINFORCING BARS 79,162.000 LBS
172 703-06029 REINFORCING BARS, EPOXY COATED 566,549.000 LBS
173 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,294.200 CYs
174 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN 730.000 SYS
175 706-09960 RAILING, CONCRETE, FC 660.000 LET
176 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 10.000 EACH
177 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 8.000 EACH
178 706-51020 RAILING, CONCRETE, C 216.900 CYs
179 707-09183 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 66 IN X 60 IN 465.200 LET
180 707-09634 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 48 IN X 49 IN 882.000 LET
181 709-51821 SURFACE SEAL LUMP LUMP
182 709-51821 SURFACE SEAL LUMP LUMP
183 709-51821 SURFACE SEAL LUMP LUMP
184 709-51821 SURFACE SEAL LUMP LUMP
185 709-51821 SURFACE SEAL LUMP LUMP
186 711-51038 STRUCTURAL STEEL LUMP LUMP
187 711-51038 STRUCTURAL STEEL LUMP LUMP
188 713-04509 TEMPORARY PIPE LUMP LUMP
189 714-11094 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 345.000 LFT
190 714-11174 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 74.000 LEFT
191 714-11177 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 82.000 LFT
192 714-11414 STRUCTURE, COATED REINFORCED CONCRETE, 63.000 LEFT
193 715-01336 GATE VALVE, 12 IN 14.000 EACH
194 715-01902 WATER SERVICE LINE 2 IN 48.000 LEFT
195 715-02388 WATER MAIN 4.000 EACH

196 715-02629 SAFETY METAL END SECTION 6:1 DIA 18" 1.000 EACH
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197 715-02630 SAFETY METAL END SECTION 6:1 DIA 24" 1.000 EACH
198 715-03475 SAFETY METAL END SECTION 4:1 DIA 15" 4.000 EACH
199 715-04965 WATER SERVICE LINE 39.000 LEFT
200 715-04985 VAULT 1.000 EACH
201 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 246.000 LFT
202 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 304.000 LFT
203 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 75,473.000 LFT
204 715-05049 PIPE, TYPE 4 CIRCULAR 8 IN 300.000 LET
205 715-05051 PIPE, TYPE 4 CIRCULAR 10 IN 300.000 LEFT
206 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 300.000 LEFT
207 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 337.000 LET
208 715-05133 PIPE, TYPE 1 CIRCULAR 60 IN 93.000 LEFT
209 715-05136 PIPE, TYPE 1 CIRCULAR 72 IN 178.000 LEFT
210 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 2,337.000 LEFT
211 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 2,852.000 LEFT
212 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 1,137.000 LEFT
213 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 964.000 LET
214 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 79.000 LEFT
215 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 200.000 LEFT
216 715-05177 PIPE, TYPE 3 CIRCULAR 36 IN 42.000 LEFT
217 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 300.000 LET
218 715-05407 PIPE, END BENT DRAIN, 6 IN 204.000 LEFT
219 715-05408 PIPE SANITARY SEWER 8 IN 363.000 LFT
220 715-05408 PIPE SANITARY SEWER 8 IN 99.000 LET
221 715-05408 PIPE SANITARY SEWER 8 IN 336.000 LET
222 715-05408 PIPE SANITARY SEWER 8 IN 277.000 LEFT
223 715-05408 PIPE SANITARY SEWER 8 IN 81.000 LFT
224 715-05408 PIPE SANITARY SEWER 8 IN 389.000 LET
225 715-05408 PIPE SANITARY SEWER 8 IN 116.000 LET
226 715-05408 PIPE SANITARY SEWER 8 IN 50.000 LFT
227 715-05408 PIPE SANITARY SEWER 8 IN 316.000 LFT
228 715-05408 PIPE SANITARY SEWER 8 IN 404.000 LET
229 715-05408 PIPE SANITARY SEWER 8 IN 308.000 LET
230 715-05409 PIPE SANITARY SEWER 10 IN 23.000 LFT
231 715-05409 PIPE SANITARY SEWER 10 IN 13.000 LEFT
232 715-05409 PIPE SANITARY SEWER 10 IN 194.000 LET
233 715-05409 PIPE SANITARY SEWER 10 IN 37.000 LET
234 715-05409 PIPE SANITARY SEWER 10 IN 624.000 LEFT
235 715-05409 PIPE SANITARY SEWER 10 IN 129.000 LET
236 715-05409 PIPE SANITARY SEWER 10 IN 275.000 LEFT
237 715-05409 PIPE SANITARY SEWER 10 IN 30.000 LEFT
238 715-05413 PIPE SANITARY SEWER 18 IN 494.000 LEFT
239 715-05413 PIPE SANITARY SEWER 18 IN 20.000 LEFT
240 715-05413 PIPE SANITARY SEWER 18 IN 74.000 LEFT
241 715-05413 PIPE SANITARY SEWER 18 IN 204.000 LEFT
242 715-05413 PIPE SANITARY SEWER 18 IN 709.000 LEFT
243 715-05413 PIPE SANITARY SEWER 18 IN 267.000 LEFT
244 715-05413 PIPE SANITARY SEWER 18 IN 274.000 LEFT
245 715-05413 PIPE SANITARY SEWER 18 IN 535.000 LEFT
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246 715-05417 PIPE SANITARY SEWER 30 IN 72.000 LFT
247 715-05417 PIPE SANITARY SEWER 30 IN 301.000 LFT
248 715-05417 PIPE SANITARY SEWER 30 IN 214.000 LET
249 715-05596 PIPE EXTENSION, CIRCULAR 18 IN 16.000 LFT
250 715-05597 PIPE EXTENSION, CIRCULAR 24 IN 53.000 LFT
251 715-05756 PIPE EXTENSION, CIRCULAR 12 IN 142.000 LFT
252 715-05841 CONCRETE ANCHOR 60 IN 2.000 EACH
253 715-05842 CONCRETE ANCHOR 42 IN 1.000 EACH
254 715-05890 PIPE EXTENSION, CIRCULAR 42 IN 87.000 LEFT
255 715-06173 SAFETY METAL END SECTION 6:1 DIA 60" 2.000 EACH
256 715-06338 PIPE EXTENSION, CIRCULAR, 66" 106.000 LET
257 715-06357 CONCRETE ANCHOR, 72 IN 2.000 EACH
258 715-06691 CONCRETE ANCHOR, 96 IN 1.000 EACH
259 715-07626 CONCRETE ANCHOR 66 IN 2.000 EACH
260 715-07806 PIPE STEEL CASING 608.000 LEFT
261 715-07806 PIPE STEEL CASING 146.000 LET
262 715-08181 PIPE END SECTION, MIN AREA 4.1 SFT 2.000 EACH
263 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 32.000 TON
264 715-09064 VIDEO INSPECTION FOR PIPE 19,774.000 LEFT
265 715-09252 PIPE, SANITARY SEWER, 20 IN 30.000 LET
266 715-09252 PIPE, SANITARY SEWER, 20 IN 20.000 LEFT
267 715-09920 PIPE, TYPE 3 DEFORMED MIN AREA 4.1 SFT 40.000 LEFT
268 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
269 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
270 715-10253 PIPE, TYPE 1, DEFORMED, MIN. AREA 40.1 SFT 164.000 LET
271 715-11529 PIPE END SECTION, MIN AREA 6.3 SFT 2.000 EACH
272 715-11774 PIPE, TYPE 1 DEFORMED MIN AREA 6.3 SFT 59.000 LEFT
273 715-11775 PIPE EXTENSION, CIRCULAR, 96", HDPE 73.000 LET
274 715-11822 TEST, WATER QUALITY LUMP LUMP
275 715-46000 PIPE END SECTION, DIA 12" 7.000 EACH
276 715-46005 PIPE END SECTION, DIA 15" 26.000 EACH
277 715-46010 PIPE END SECTION, DIA 18" 13.000 EACH
278 715-46020 PIPE END SECTION, DIA 24" 4.000 EACH
279 715-46040 PIPE END SECTION, DIA 36 IN 9.000 EACH
280 715-90714 PIPE, PVC, 12 IN 195.000 LFT
281 715-90714 PIPE, PVC, 12 IN 4,942.000 LET
282 715-91739 WATER SERVICE LINE, 0.75 IN 14.000 LET
283 715-91742 WATER METER, RELOCATE 2.000 EACH
284 715-92037 PIPE, PVC, 4 IN 20.000 LEFT
285 715-92037 PIPE, PVC, 4 IN 102.000 LET
286 715-92253 SEWER, SANITARY LATERAL, RECONNECT 685.000 EACH
287 715-96670 WATER MAIN, DUCTILE IRON, 12 IN 4,828.000 LEFT
288 715-96670 WATER MAIN, DUCTILE IRON, 12 IN 102.000 LEFT
289 716-01382 AIR RELEASE VALVE 6.000 EACH
290 716-07630 PIPE INSTALLATION, TRENCHLESS, 12 IN 254.000 LEFT
291 716-07630 PIPE INSTALLATION, TRENCHLESS, 12 IN 1,295.000 LEFT
292 716-07631 PIPE INSTALLATION, TRENCHLESS, 15 IN 192.000 LEFT
293 716-07633 PIPE INSTALLATION, TRENCHLESS, 24 IN 2,733.000 LEFT

294 716-07634 PIPE INSTALLATION, TRENCHLESS, 30 IN 170.000 LFT
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295 716-09822 PIPE INSTALLATION, TRENCHLESS, 66 IN 192.000 LFT
296 718-06528 OUTLET PROTECTOR, 1 149.000 EACH
297 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,500.000 LEFT
298 718-52610 AGGREGATE FOR UNDERDRAINS 66.000 CYS
299 718-99153 GEOTEXTILES FOR UNDERDRAIN 665.000 SYS
300 719-05438 PIPE, DRAIN TILE TERMINAL SECTION, 4 IN 100.000 LET
301 719-05439 PIPE, DRAIN TILE TERMINAL SECTION, 6 IN 100.000 LFT
302 719-05440 PIPE, DRAIN TILE TERMINAL SECTION, 8 IN 110.000 LET
303 719-05442 PIPE, DRAIN TILE TERMINAL SECTION, 10 IN 100.000 LFT
304 719-05443 PIPE, DRAIN TILE TERMINAL SECTION, 12 IN 100.000 LFT
305 720-01092 MANHOLE, J15, MODIFIED 1.000 EACH
306 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
307 720-45040 INLET, G7 5.000 EACH
308 720-45041 INLET, HS5 29.000 EACH
309 720-45075 INLET, R13 2.000 EACH
310 720-45080 INLET, S14 1.000 EACH
311 720-45085 INLET, T14 1.000 EACH
312 720-45270 PIPE CATCH BASIN, 18 IN 3.000 EACH
313 720-45275 PIPE CATCH BASIN, 24 IN 1.000 EACH
314 720-45410 MANHOLE, C4 20.000 EACH
315 720-45415 MANHOLE, D4 2.000 EACH
316 720-45415 MANHOLE, D4 1.000 EACH
317 720-45415 MANHOLE, D4 1.000 EACH
318 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
319 720-45510 MANHOLE, C4, MODIFIED 3.000 EACH
320 720-45510 MANHOLE, C4, MODIFIED 7.000 EACH
321 720-45510 MANHOLE, C4, MODIFIED 2.000 EACH
322 720-45510 MANHOLE, C4, MODIFIED 4.000 EACH
323 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
324 720-45510 MANHOLE, C4, MODIFIED 3.000 EACH
325 720-45510 MANHOLE, C4, MODIFIED 7.000 EACH
326 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
327 720-45510 MANHOLE, C4, MODIFIED 3.000 EACH
328 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 6.000 LFT
329 720-95422 MANHOLE, J4 1.000 EACH
330 720-96999 FIRE HYDRANT ASSEMBLY 8.000 EACH
331 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 2.000 EACH
332 720-98174 INLET, B15 22.000 EACH
333 720-98555 INLET, C15 5.000 EACH
334 720-98625 MANHOLE, C4, DROP 4.000 EACH
335 720-98625 MANHOLE, C4, DROP 3.000 EACH
336 723-11541 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 210.000 LEFT
337 725-11036 LINER PIPE THERMOPLASTIC CIRCULAR 9.6-9.7 SFT 209.000 LET
338 731-93945 FACE PANELS, CONCRETE 13,318.000 SET
339 731-93946 WALL ERECTION 13,318.000 SET
340 731-93947 LEVELING PAD, CONCRETE 626.000 LEFT
341 734-10240 CUT-WALL, NO. 892.000 SET
342 734-10240 CUT-WALL, NO. 770.000 SET

343 735-10241 TEMPORARY WIRE FACING 3,408.000 SET
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344 735-10242 TEMPORARY WALL ERECTION 3,408.000 SET
345 801-03290 CONSTRUCTION SIGN, C 9.000 EACH
346 801-03291 CONSTRUCTION SIGN, D 4.000 EACH
347 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
348 801-06625 DETOUR ROUTE MARKER ASSEMBLY 10.000 EACH
349 801-06640 CONSTRUCTION SIGN, A 47.000 EACH
350 801-06645 CONSTRUCTION SIGN, B 25.000 EACH
351 801-06710 FLASHING ARROW SIGN 3,600.000 DAY
352 801-06775 MAINTAINING TRAFFIC LUMP LUMP
353 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH
354 801-07118 BARRICADE, III-A 1,092.000 LET
355 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 13,094.000 LFT
356 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 503.000 LFT
357 801-11598 ARIES FIELD PROCESSOR FOR PCMS 4.000 EACH
358 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
359 801-52817 TEMPORARY CROSSOVER, B 4.000 EACH
360 802-02475 SIGN, PANEL, RELOCATE 4.000 EACH
361 802-03866 MILE MARKER 18.000 EACH
362 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 801.000 LFT
363 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 614.000 LFT
364 802-07057 SIGN, PANEL, WITH LEGEND 5,545.000 SFT
365 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 122.000 EACH
366 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 38.000 EACH
367 802-07154 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XIT 10.000 EACH
368 802-08456 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 8.000 EACH
369 802-09221 OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE A 5.000 EACH
370 802-09535 BOX TRUSS SIGN STRUCTURE FOUNDATION, 33 IN. 3.000 EACH
371 802-09537 BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 IN. 7.000 EACH
372 802-09577 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE E 1.000 EACH
373 802-09578 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F 4.000 EACH
374 802-09579 CANTILEVER SIGN SUPPORT FOUNDATION, 1.000 EACH
375 802-09581 CANTILEVER SIGN SUPPORT FOUNDATION, 4.000 EACH
376 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 349.533 SFT
377 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 1,232.750 SEFT
378 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 78.000 SEFT
379 802-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 23.000 EACH
380 802-76095 STRUCTURAL STEEL, BREAKAWAY 10,933.100 LBS
381 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
382 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 10.000 EACH
383 805-01842 HANDHOLE, SIGNAL, TYPE 1 25.000 EACH
384 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
385 805-02658 CABLE, COAXIAL 215.000 LET
386 805-03174 SYSTEM MASTER AND RELATED EQUIPMENT LUMP LUMP
387 805-04602 CONTROLLER, REWIRE 3.000 EACH
388 805-06483 CONTROLLER 3.000 EACH
389 805-06595 CONDUIT, PVC, 2 IN 766.000 LET
390 805-06595 CONDUIT, PVC, 2 IN 2,134.000 LFT
391 805-06595 CONDUIT, PVC, 2 IN 28.000 LFT
392 805-06595 CONDUIT, PVC, 2 IN 2,128.000 LET
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
393 805-06600 CONDUIT, PVC, 3 IN. 6.000 LFT
394 805-08487 BACKPLATE, SIGNAL 27.000 EACH
395 805-08493 RADIO, INTERCONNECTION SYSTEM TESTING LUMP LUMP
396 805-09089 RADIO, YAGI ANTENNA 3.000 EACH
397 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 3.000 EACH
398 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 21.000 EACH
399 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 6.000 EACH
400 805-78415 SPAN, CATENARY, AND TETHER 10.000 EACH
401 805-78420 DISCONNECT HANGER 9.000 EACH
402 805-78445 SIGNAL SERVICE 3.000 EACH
403 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 203.000 LET
404 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 7,460.000 LET
405 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 543.000 LET
406 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 3,388.000 LET
407 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 11,057.000 LET
408 805-78785 SIGNAL DETECTOR HOUSING 25.000 EACH
409 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 2,457.000 LET
410 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
411 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 10.000 EACH
412 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 17.000 EACH
413 807-01603 SERVICE POINT, TYPE II 2.000 EACH
414 807-02194 SERVICE POINT, II, MODIFIED 2.000 EACH
415 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 46.000 EACH
416 807-03609 LIGHT POLE, HIGH MAST, 80 FT, E.M.H. 2.000 EACH
417 807-03802 LIGHT STANDARDS 1.000 EACH
418 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 2,074.000 LET
419 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 38,476.000 LET
420 807-07703 HIGH MAST TOWER 3.000 EACH
421 807-07703 HIGH MAST TOWER 1.000 EACH
422 807-09141 LIGHT POLE, HIGH MAST, 85 FT E.M.H. 1.000 EACH
423 807-11476 LIGHT POLE, ROADWAY, 38 FT. E.M.H., 8 FT. MAST 1.000 EACH
424 807-11489 LIGHT POLE, ROADWAY, 38 FT. E.M.H., 6 FT. MAST 1.000 EACH
425 807-78590 HANDHOLE 2.000 EACH
426  807-82160 LIGHT POLE, HIGH MAST, 95 FT E.M.H. 2.000 EACH
427 807-84762 LIGHT POLE, 40 FT E.M.H., 15.0 FT MAST ARM, TRANSFORMER BASE 1.000 EACH
428 807-84814 LIGHT POLE, 42 FT E.M.H., 15.0 FT MAST ARM, TRANSFORMER BASE 35.000 EACH
429 807-84866 LIGHT POLE, 44 FT E.M.H., 15.0 FT MAST ARM, TRANSFORMER BASE 7.000 EACH
430 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 46.000 EACH
431 807-86665 LUMINAIRE, HIGH MAST, HIGH PRESSURE SODIUM, 1000 WATT 48.000 EACH
432 807-86830 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 48"DIA X 240" 9.000 EACH
433 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 9,224.000 LET
434 807-86910 CONNECTOR KIT, UNFUSED 55.000 EACH
435 807-86915 CONNECTOR KIT, FUSED 55.000 EACH
436  807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 108.000 EACH
437 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
438 807-86930 INSULATION LINK, NON-WATERPROOFED 118.000 EACH
439 807-86955 CABLE-DUCT MARKER 27.000 EACH
440 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 2,074.000 LET

441 808-06716 LINE, REMOVE 61,760.000 LFT
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SECTION NO. 0001 NEW ROAD CONSTRUCTION
442 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
443 808-75998 SNOWPLOWABRLE RAISED PAVEMENT MARKER 1,098.000 EACH
444 809-08372 ROADWAY WEATHER INFORMATION SYSTEM 1.000 EACH
SECTION NO. 0002 NEW ROAD CONSTRUCTION
445 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
446 203-02055 EMBANKMENT 271,962.000 cyYs
447 211-092064 STRUCTURAL BACKFILL, TYPE 1 4,666.000 CYS
448 211-09265 STRUCTURAL BACKFILL, TYPE 2 3,588.000 CYS
449 211-09268 STRUCTURAL BACKFILL, TYPE 5 3,294.000 CYS
450 303-01180 COMPACTED AGGREGATE, NO. 53 27,450.000 TON
451 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 2,226.000 TON
452 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,669.000 TON
453  401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 3,991.000 TON
454  401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 10,325.000 TON
455 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 4,544.000 TON
456 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 6,687.000 TON
457 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 17,282.000 TON
458 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 10,788.000 TON
459  401-07422 QC/QA-HMA, 1, 64, BASE, 19.0 mm 9,622.000 TON
460 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 11,223.000 TON
461 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 25,818.000 TON
462 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 MM 8,183.000 TON
463 401-10258 JOINT ADHESIVE, SURFACE 157,343.000 LET
464 401-10259 JOINT ADHESIVE, INTERMEDIATE 157,343.000 LFT
465 401-11785 LIQUID ASPHALT SEALANT 157,343.000 LFT
466 406-05520 ASPHALT FOR TACK COAT 219.000 TON
467 415-11527 BASE SEAL 197.000 TON
468 503-05240 D-1 CONTRACTION JOINT 72.000 LFT
469 605-06140 CURB AND GUTTER, CONCRETE 4,784.000 LFT
470 606-07484 MILLED HMA CORRUGATIONS 90,310.000 LET
471 615-06505 MONUMENT, B 92.000 EACH
472 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 4,101.000 LFT
473 718-52610 AGGREGATE FOR UNDERDRAINS 7,034.000 CYS
474 718-99153 GEOTEXTILES FOR UNDERDRAIN 75,719.000 SYS
475 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 15.000 EACH
476 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 376,069.000 LFT
477 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 203,299.000 LFT
478 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 12.000 EACH
479 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 341.000 LFT
480 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 742.000 LFT
481 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 10,317.000 LFT
482 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 72,604.000 LFT
483 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 11,146.000 LET
484 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,724.000 LET
485 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 2,584.000 LFT
486 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 104.000 LFT
487 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 376.000 LFT
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SECTION NO. 0002 NEW ROAD CONSTRUCTION
488 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 62,423.000 LET
489 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 39.000 LFT
490 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 1,627.000 LFT
491 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 420.000 LET
492 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 11.000 EACH
493 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH

SECTION NO. 0003 NEW ROAD CONSTRUCTION

494 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
495 203-02055 EMBANKMENT 263,895.000 cyYs
496 211-09264 STRUCTURAL BACKFILL, TYPE 1 4,648.000 CYS
497 211-09265 STRUCTURAL BACKFILL, TYPE 2 3,561.000 CYS
498 211-09268 STRUCTURAL BACKFILL, TYPE 5 3,237.000 CYS
499 302-06464 SUBBASE FOR PCCP 28,970.000 cys
500 303-01180 COMPACTED AGGREGATE, NO. 53 17,808.000 TON
501 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,444.000 TON
502 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 9,582.000 TON
503 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 17,293.000 TON
504 401-07422 QC/QA-HMA, 1, 64, BASE, 19.0 mm 5,666.000 TON
505 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 11,523.000 TON
506 401-10258 JOINT ADHESIVE, SURFACE 82,160.000 LFT
507 401-10259 JOINT ADHESIVE, INTERMEDIATE 82,160.000 LFT
508 401-11785 LIQUID ASPHALT SEALANT 82,160.000 LFT
509 406-05520 ASPHALT FOR TACK COAT 117.000 TON
510 415-11527 BASE SEAL 91.000 TON
511 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
512 501-06321 QC/QA-PCCP, 10 IN 57,921.000 SYS
513 501-09749 QC/QA PCCP, 9.5" 31,927.000 SYS
514 503-05240 D-1 CONTRACTION JOINT 53,058.000 LET
515 605-06090 CURB, INTEGRAL, CONCRETE 4,784.000 LFT
516 606-07484 MILLED HMA CORRUGATIONS 65,350.000 LET
517 606-11064 MILLED PCCP CORRUGATIONS 8,321.000 LFT
518 615-06505 MONUMENT, B 32.000 EACH
519 615-06515 MONUMENT, D 60.000 EACH
520 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 4,101.000 LFT
521 718-52610 AGGREGATE FOR UNDERDRAINS 7,034.000 CYS
522 718-99153 GEOTEXTILES FOR UNDERDRAIN 74,489.000 SYS
523 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 230,346.000 LFT
524 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 349,022.000 LFT
525 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABRLE, LANE 29.000 EACH
526 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 1,083.000 LFT
527 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 1.000 EACH
528 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 6,575.000 LFT
529 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 48,894.000 LET
530 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 6,690.000 LET
531 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 25,412.000 LFT
532 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 22,021.000 LFT

533 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 4,456.000 LET
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SECTION NO. 0003 NEW ROAD CONSTRUCTION

534 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 3,742.000 LFT
535 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 91.000 LFT
536 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 285.000 LET
537 808-75067 TRANSVERSE MARKING, PREFORMED PLASTIC, 354.000 LFT
538 808-75071 PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, 11.000 EACH
539 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 42,985.000 LFT
540 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 1,453.000 LET
541 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 66.000 LET
542 808-75510 TRANSVERSE MARKINGS, PREFORMED PLASTIC, 174.000 LFT
543 808-91662 TRANSVERSE MARKING, PREFORMED PLASTIC, 39.000 LEFT
SECTION NO. 0001 NEW ROAD CONSTRUCTION
544 621-03787 SEED MIXTURE, D 82.000 LBS
545 723-11578 STRUCTURE, REINFORCED CONCRETE, 108.000 LEFT
546 723-11222 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 189.000 LEFT
547 723-11577 STRUCTURE, COATED REINFORCED CONCRETE, 71.000 LET
SECTION NO. 0002 NEW ROAD CONSTRUCTION
548 602-01064 CONCRETE BARRIER 3,625.000 LET
SECTION NO. 0003 NEW ROAD CONSTRUCTION

549 602-01064 CONCRETE BARRIER 3,625.000 LET
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CALL ORDER : 151 CONTRACT ID : R -30185-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-11521 MIXED DESIGN MATERIAL ADJUSTMENT 1.000 DOL
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-92222 TESTING FOR CONTAMINATED MATERIALS, 2.000 EACH
14 202-93741 GUARDRAIL END TREATMENT, REMOVE 2.000 EACH
15 203-02000 EXCAVATION, COMMON 9,914.000 cys
16 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
17 205-06934 TEMPORARY MULCH 29.000 TON
18 205-06937 TEMPORARY SILT FENCE 61,824.000 LFT
19 205-09543 NO 2 STONE 800.000 TON
20 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 27,588.000 SYS
21 207-08267 SUBGRADE TREATMENT, TYPE IIIA 17,674.000 SYS
22 211-092064 STRUCTURAL BACKFILL, TYPE 1 202.400 CYS
23 211-09268 STRUCTURAL BACKFILL, TYPE 5 333.700 CYS
24 303-01180 COMPACTED AGGREGATE, NO. 53 1,678.000 TON
25 306-08043 MILLING, TRANSITION 1,575.000 SYS
26 401-06264 PROFILOGRAPH, HMA LUMP LUMP
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 7,542.000 TON
28  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 12,569.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 32,978.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 32,978.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 32,978.000 LFT
32 404-05510 SEAL COAT, 1 23,508.000 SYS
33 406-05520 ASPHALT FOR TACK COAT 47.400 TON
34 413-11520 FULL DEPTH RECLAMATION 94,033.000 SYS
35 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 2.000 EACH
36 601-06854 GUARDRAIL, W-BEAM, NESTED 3.000 EACH
37 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
38 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 806.250 LFT
39 606-07484 MILLED HMA CORRUGATIONS 32,273.000 LFT
40 610-07487 HMA FOR APPROACHES, TYPE B 428.000 TON
41 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 10.000 EACH
42 615-06490 RIGHT OF WAY MARKER 197.000 EACH
43 615-06505 MONUMENT, B 38.000 EACH
44 615-06527 MONUMENT, SECTION CORNER 30.000 EACH
45 616-02320 GEOTEXTILES 423.000 SYS
46 616-06451 RIPRAP, UNIFORM 208.000 TON
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
48 621-02770 EROSION CONTROL BLANKET 7,198.000 SYS
49 621-06545 FERTILIZER 2.300 TON
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SECTION NO. 0001 ASPHALT RESURFACE

50 621-06553 SEED MIXTURE, R 969.000 1LBS
51 621-06557 SEED MIXTURE, T 1,710.000 1LBS
52 621-06565 MULCHING MATERIAL 12.000 TON
53 621-06574 SODDING 183.000 SYS
54 628-09403 FIELD OFFICE, C 30.000 MOS
55 628-11729 CELLULAR TELEPHONE TYPE A 4.000 EACH
56 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
57 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
58 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 120.000 MOS
59 714-11094 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 91.000 LET
60 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 76.000 LET
61 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 268.000 LET
62 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 124.000 LET
63 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 482.000 LET
64 715-09064 VIDEO INSPECTION FOR PIPE 950.000 LET
65 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
66 715-46010 PIPE END SECTION, DIA 18" 12.000 EACH
67 715-46020 PIPE END SECTION, DIA 24" 8.000 EACH
68 720-45035 INLET, F7 1.000 EACH
69 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
70 801-04308 ROAD CLOSURE SIGN ASSEMBLY 20.000 EACH
71 801-06625 DETOUR ROUTE MARKER ASSEMBLY 29.000 EACH
72 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
73 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-07119 BARRICADE, III-B 336.000 LET
76 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 65,090.000 LET
77 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 4,247.000 LET
78 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 43,728.000 LET
79 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP

80 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 11.000 LFT
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SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01066 HYDRO DEMOLITION 1,344.000 SYS
14 202-02240 PAVEMENT REMOVAL 5,603.000 SYS
15 202-02271 HEADWALL, REMOVE 2.000 EACH
16 202-02272 PAVED SIDE DITCH, REMOVE 5,167.000 LFT
17 202-02278 CURB, CONCRETE, REMOVE 250.000 LFT
18 202-02279 CURB AND GUTTER, REMOVE 7.000 LEFT
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
21 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
22 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
23 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
24 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
25 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
26 202-51822 BRIDGE DECK OVERLAY, REMOVE 290.000 SYS
27 202-62420 BRIDGE RAILING, REMOVE 446.000 LFT
28 202-91385 INLET, REMOVE 23.000 EACH
29 202-96133 PIPE, REMOVE 1,345.000 LFT
30 202-99187 FENCE, FARM FIELD, REMOVE 1,600.000 LEFT
31 203-02000 EXCAVATION, COMMON 23,092.400 CYs
32 203-02070 BORROW 15,490.000 CYs
33 203-51223 EXCAVATION, WATERWAY 598.200 CYS
34 205-03371 SEDIMENT, REMOVE 3,797.000 CYs
35 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 4.000 TON
36 205-06933 TEMPORARY INLET PROTECTION 120.000 EACH
37 205-06937 TEMPORARY SILT FENCE 17,090.000 LFT
38 206-51220 EXCAVATION, WET 198.400 CYs
39 207-08263 SUBGRADE TREATMENT, TYPE IA 88,692.000 SYS
40 207-08263 SUBGRADE TREATMENT, TYPE IA 1,886.000 SYS
41 207-08267 SUBGRADE TREATMENT, TYPE IIIA 3,946.000 SYS
42 211-09264 STRUCTURAL BACKFILL, TYPE 1 2,059.000 CYsS
43 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,873.000 TON
44 302-06464 SUBBASE FOR PCCP 1,705.000 CYs
45 302-07455 DENSE GRADED SUBBASE 203.000 CYs
46 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 250.000 TON
47 304-07490 HMA PATCHING, TYPE B 2,090.000 TON
48 304-07493 WIDENING WITH HMA, TYPE B 874.000 TON
49 306-08034 MILLING, ASPHALT, 1 1/2 IN 400,446.000 SYS
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50 306-11553 MILLING, ASPHALT, 3/4 IN 52,020.000 SYS
51 401-06264 PROFILOGRAPH, HMA LUMP LUMP
52 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 5,823.000 TON
53 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 36,349.000 TON
54 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 936.000 TON
55 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 8,838.000 TON
56 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,351.000 TON
57 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 6,014.000 TON
58 401-08365 QC/QA-HMA, 5, 64, BASE, 19.0 mm 15,875.000 TON
59 401-10258 JOINT ADHESIVE, SURFACE 303,467.000 LEFT
60 401-10259 JOINT ADHESIVE, INTERMEDIATE 41,224.000 LET
61 401-11785 LIQUID ASPHALT SEALANT 303,467.000 LEFT
62 406-05520 ASPHALT FOR TACK COAT 218.000 TON
63 415-11527 BASE SEAL 41.331 TON
64 502-06329 PCCP, 12 1IN 7,026.000 SYS
65 503-03489 RETROFITTED TIE BARS 246.000 EACH
66 503-05240 D-1 CONTRACTION JOINT 4,208.000 LEFT
67 503-05310 TERMINAL JOINT 192.000 LEFT
68 506-06333 PCCP PATCHING, FULL DEPTH 266.000 SYS
69 601-01522 GUARDRAIL, TRANSITION TYPE TGB 24.000 EACH
70 601-01625 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1 1.000 EACH
71 601-01626 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2 1.000 EACH
72 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 16.000 EACH
73  601-02241 GUARDRAIL, REMOVE 8,840.000 LET
74 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 4.000 EACH
75 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
76 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
77 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
78 601-94689 GUARDRAIL END TREATMENT, OS 24.000 EACH
79 601-94690 GUARDRAIL END TREATMENT, MS 4.000 EACH
80 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 22,584.000 LFT
81 602-06729 BARRIER DELINEATOR 58.000 EACH
82 603-06040 FENCE, FARM FIELD, 47 IN 1,800.000 LET
83 605-06120 CURB, CONCRETE 1,000.000 LFT
84 605-06140 CURB AND GUTTER, CONCRETE 929.000 LFT
85 605-06145 CURB AND GUTTER, B, CONCRETE 729.000 LET
86 605-08636 CURB AND GUTTER, TURNOUT, COMBINED 21.000 LET
87 606-07484 MILLED HMA CORRUGATIONS 217,180.000 LET
88 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 820.000 SYS
89 610-07487 HMA FOR APPROACHES, TYPE B 2,089.000 TON
90 610-08446 PCCP FOR APPROACHES, 6 IN 286.000 SYS
91 610-09108 PCCP FOR APPROACHES, 9 IN 820.000 SYS
92 610-93608 MEDIAN CROSSOVER, REMOVE 10.000 EACH
93 615-06490 RIGHT OF WAY MARKER 22.000 EACH
94 615-06500 MONUMENT, A 16.000 EACH
95 615-06505 MONUMENT, B 1.000 EACH
96 615-06510 MONUMENT, C 68.000 EACH
97 615-06515 MONUMENT, D 1.000 EACH

98 615-06527 MONUMENT, SECTION CORNER 22.000 EACH
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99 616-02320 GEOTEXTILES 10,507.300 SYS
100 616-05688 RIPRAP, CLASS 1 446.700 TON
101 616-05689 RIPRAP, CLASS 2 867.200 TON
102 616-06405 RIPRAP, REVETMENT 2,979.000 TON
103 616-06451 RIPRAP, UNIFORM 1,089.800 TON
104 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
105 621-01371 SEED MIXTURE, LEGUME, 2 500.000 LBS
106 621-02770 EROSION CONTROL BLANKET 1,000.000 SYS
107 621-06545 FERTILIZER 18.900 TON
108 621-06553 SEED MIXTURE, R 6,388.000 LBS
109 621-06557 SEED MIXTURE, T 1,131.000 LBS
110 621-06565 MULCHING MATERIAL 113.000 TON
111 621-06567 WATER 1.000 kGAL
112 621-06574 SODDING 322.000 SYS
113 621-06575 SODDING, NURSERY 779.000 SYS
114 621-09815 ARTICULATED CONCRETE BLOCK 741.000 SYS
115 628-09403 FIELD OFFICE, C 20.000 MOS
116 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
117 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
118 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
119 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
120 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 40.000 MOS
121 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,192.000 EACH
122 703-06029 REINFORCING BARS, EPOXY COATED 84,363.000 LBS
123 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 270.000 EACH
124 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN 616.000 SYS
125 706-09545 COARSE AGGREGATE, NO 8 151.800 CYs
126 706-09959 RAILING, CONCRETE, FT 608.000 LET
127 706-09960 RAILING, CONCRETE, FC 275.000 LET
128 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 16.000 EACH
129 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 16.000 EACH
130 708-51813 PNEUMATICALLY PLACED MORTAR 400.000 SET
131 709-51821 SURFACE SEAL LUMP LUMP
132 709-51821 SURFACE SEAL LUMP LUMP
133 709-51821 SURFACE SEAL LUMP LUMP
134 709-51821 SURFACE SEAL LUMP LUMP
135 709-51821 SURFACE SEAL LUMP LUMP
136 709-51821 SURFACE SEAL LUMP LUMP
137 709-51821 SURFACE SEAL LUMP LUMP
138 709-51821 SURFACE SEAL LUMP LUMP
139 714-11850 STRUCTURE EXTENSION REINFORCED CONCRETE BOX SECTIONS, 13.000 LFT
140 715-01662 PIPE CLEANING, 12 IN. TO 48 IN. DIA. 461.000 LEFT
141 715-01663 PIPE CLEANING, ABOVE 48 IN. DIA. 145.000 LFT
142 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 30.000 LEFT
143 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 77.000 LEFT
144 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 24,959.000 LEFT
145 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 4,903.000 LEFT
146 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 368.000 LEFT
147 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 50.000 LEFT
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148 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 8.000 LFT
149 715-05125 PIPE, TYPE 1 CIRCULAR 30 IN 277.000 LFT
150 715-05127 PIPE, TYPE 1 CIRCULAR 42 IN 30.000 LET
151 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,689.000 LEFT
152 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 827.000 LFT
153 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 941.000 LFT
154 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 171.000 LET
155 715-05161 PIPE, TYPE 2 CIRCULAR 48 IN 11.000 LFT
156 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 549.000 LEFT
157 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 114.000 LEFT
158 715-05186 PIPE, TYPE 3 CIRCULAR 48 IN 55.000 LET
159 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 24,959.000 LET
160 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 1,200.000 LEFT
161 715-05263 PIPE, TYPE 1 DEFORMED MIN AREA 29 SFT 25.000 LEFT
162 715-05842 CONCRETE ANCHOR 42 IN 1.000 EACH
163 715-06004 CONCRETE ANCHOR, 48 IN 2.000 EACH
164 715-06939 CONCRETE ANCHOR MIN AREA 29.5 SFT 2.000 EACH
165 715-07679 CONCRETE ANCHOR 36 IN 2.000 EACH
166 715-09762 GRATED BOX END SECTION I, 4:1 MIN AREA 14.14 SFT 1.000 EACH
167 715-09920 PIPE, TYPE 3 DEFORMED MIN AREA 4.1 SFT 41.000 LET
168 715-26764 GRATED BOX END SECTION II, 10:1 DIA 18" 1.000 EACH
169 715-26814 GRATED BOX END SECTION I, 3:1 MIN AREA 6.64 SFT 1.000 EACH
170 715-46000 PIPE END SECTION, DIA 12" 10.000 EACH
171 715-46005 PIPE END SECTION, DIA 15" 20.000 EACH
172 715-46010 PIPE END SECTION, DIA 18" 8.000 EACH
173 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
174 715-46025 PIPE END SECTION, DIA 27" 2.000 EACH
175 715-46030 PIPE END SECTION, DIA 30" 3.000 EACH
176 715-46040 PIPE END SECTION, DIA 36 IN 4.000 EACH
177 715-90325 PIPE END SECTION, DIA 10" 1.000 EACH
178 715-97405 GRATED BOX END SECTION I, 4:1 DIA 18" 2.000 EACH
179 715-97686 GRATED BOX END SECTION II, 10:1 DIA 15" 7.000 EACH
180 715-97687 GRATED BOX END SECTION I, 4:1 DIA 24" 5.000 EACH
181 715-97688 GRATED BOX END SECTION II, 10:1 DIA 24" 6.000 EACH
182 716-07631 PIPE INSTALLATION, TRENCHLESS, 15 IN 71.000 LFT
183 718-06526 HMA FOR UNDERDRAINS 336.000 TON
184 718-06531 OUTLET PROTECTOR, 3 289.000 EACH
185 718-52610 AGGREGATE FOR UNDERDRAINS 7,719.000 CYSs
186 718-99153 GEOTEXTILES FOR UNDERDRAIN 19,483.000 SYS
187 720-02442 PIPE, PLUG EXISTING 1.000 EACH
188 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
189 720-44000 CASTING, ADJUST TO GRADE 12.000 EACH
190 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
191 720-45030 INLET, E7 15.000 EACH
192 720-45035 INLET, F7 1.000 EACH
193 720-45141 INLET, H5, MODIFIED 7.000 EACH
194 720-45235 CATCH BASIN, E7 1.000 EACH
195 720-45410 MANHOLE, C4 2.000 EACH
196 720-90984 MANHOLE, C2 1.000 EACH
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197 720-91352 CATCH BASIN, F7 2.000 EACH
198 720-94612 MANHOLE, K4 1.000 EACH
199 720-99417 CATCH BASIN, C15 1.000 EACH
200 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 400.000 SET
201 722-51842 BRIDGE DECK OVERLAY 1,264.000 SYS
202 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 40.000 CYs
203 722-51874 OVERLAY DAM 316.000 SET
204 722-60824 SURFACE MILLING 1,344.000 SYS
205 725-10027 LINER PIPE, THERMOPLASTIC, CIRCULAR 12.5 - 12.6 SFT 164.000 LEFT
206 725-10198 LINER PIPE, THERMOPLASTIC, DEFORMED, 26.6-28.3 SFT 141.000 LEFT
207 725-10222 LINER PIPE, THERMOPLASTIC, CIRCULAR, 5.9-6.0 SFT 151.000 LFT
208 725-11028 LINER PIPE THERMOPLASTIC CIRCULAR 1.2-1.4 SFT 64.000 LFT
209 725-11036 LINER PIPE THERMOPLASTIC CIRCULAR 9.6-9.7 SFT 182.000 LEFT
210 725-11275 PIPE LINER, CURED-IN-PLACE, 12 IN 340.000 LEFT
211 725-11554 PIPE LINER CENTRIFUGALLY CAST CONCRETE 31.1 SFT 182.000 LEFT
212 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 11.000 EACH
213 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
214 801-04092 TEMPORARY PAVEMENT 800.000 SYS
215 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
216 801-06201 TEMPORARY PANEL SIGNS 168.000 SET
217 801-06202 TEMPORARY PANEL SIGN SUPPORTS 80.000 LFT
218 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 210,481.000 LFT
219 801-06625 DETOUR ROUTE MARKER ASSEMBLY 85.000 EACH
220 801-06640 CONSTRUCTION SIGN, A 110.000 EACH
221 801-06710 FLASHING ARROW SIGN 330.000 DAY
222 801-06775 MAINTAINING TRAFFIC LUMP LUMP
223 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 6.000 EACH
224 801-07118 BARRICADE, III-A 216.000 LFT
225 801-07119 BARRICADE, III-B 621.000 LFT
226 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 3,500.000 LFT
227 802-04893 REFERENCE POST 65.000 EACH
228 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 3,130.100 LFT
229 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 3,794.800 LFT
230 802-05706 SIGN POST, SQUARE, TYPE 3, UNREINFORCED ANCHOR BASE 398.300 LFT
231 802-07057 SIGN, PANEL, WITH LEGEND 2,101.700 SET
232 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 391.000 EACH
233 802-07138 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX 4.000 EACH
234 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 30.000 EACH
235 802-07152 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, X 4.000 EACH
236 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 684.500 SET
237 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 4,173.300 SET
238 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 455.500 SET
239 802-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 6.000 EACH
240 802-74050 SIGN, OVERHEAD, REMOVE 6.000 EACH
241 802-76095 STRUCTURAL STEEL, BREAKAWAY 7,353.000 LBS
242 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 7.000 EACH
243 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
244 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 9.000 EACH

245 805-01842 HANDHOLE, SIGNAL, TYPE 1 30.000 EACH
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246 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 25.000 EACH
247 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 6,865.000 LET
248 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
249 805-06483 CONTROLLER 2.000 EACH
250 805-06483 CONTROLLER 1.000 EACH
251 805-08464 RADIO, INTERCONNECT 7.000 EACH
252 805-08493 RADIO, INTERCONNECTION SYSTEM TESTING LUMP LUMP
253 805-09089 RADIO, YAGI ANTENNA 8.000 EACH
254 805-10234 CONTROLLER AND CABINET, R 1.000 EACH
255 805-11569 RADIO SPLITTER 1.000 EACH
256 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
257 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 33.000 EACH
258 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 4.000 EACH
259 805-78415 SPAN, CATENARY, AND TETHER 11.000 EACH
260 805-78420 DISCONNECT HANGER 12.000 EACH
261 805-78445 SIGNAL SERVICE 3.000 EACH
262 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 150.000 LET
263 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 23,902.000 LET
264 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,325.000 LET
265 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 3,560.000 LET
266 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 32,545.000 LET
267 805-78785 SIGNAL DETECTOR HOUSING 47.000 EACH
268 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 7,844.000 LET
269 805-78925 CONTROLLER CABINET FOUNDATION, Pl 3.000 EACH
270 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 9.000 EACH
271 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 82.000 EACH
272 805-95466 FLASHING BEACON WITH SIGNAL AHEAD SIGN, 6 IN. I BEAM AND 4.000 EACH
273 808-01428 TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN 172.000 LET
274 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 27,182.000 LET
275 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 152,558.000 LET
276 808-06716 LINE, REMOVE 210,477.000 LET
277 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
278 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN 5,058.000 LET
279 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN 4,096.000 LET
280 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN 356.000 LET
281 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 95,726.000 LET
282 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 296.000 LET
283 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 1,021.000 LET
284 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 191.000 EACH
285 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,051.000 EACH

286 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 244.000 LET
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01261 TESTING FOR ASBESTOS 3.000 EACH
12 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
13 203-02000 EXCAVATION, COMMON 20,370.000 cys
14 203-02010 EXCAVATION, ROCK 1,415.000 CYS
15 203-02070 BORROW 17,380.000 cYs
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 287.000 TON
17 205-06933 TEMPORARY INLET PROTECTION 10.000 EACH
18 205-06934 TEMPORARY MULCH 21.000 TON
19 205-06936 TEMPORARY SEDIMENT TRAP 464.000 TON
20 205-06937 TEMPORARY SILT FENCE 6,926.000 LFT
21 205-06938 TEMPORARY SLOPE DRAIN 150.000 LFT
22 205-11591 TEMPORARY SEED MIXTURE 1,250.000 LBS
23 205-11626 PUMP AROUND 2.000 EACH
24 207-08267 SUBGRADE TREATMENT, TYPE IIIA 4,372.000 SYS
25 207-09934 SUBGRADE TREATMENT, TYPE IB 31,843.000 SYS
26 211-09265 STRUCTURAL BACKFILL, TYPE 2 6,217.000 CYS
27 211-09268 STRUCTURAL BACKFILL, TYPE 5 53.000 CYS
28 303-01180 COMPACTED AGGREGATE, NO. 53 1,737.000 TON
29 303-07449 COMPACTED AGGREGATE, NO. 73 151.000 TON
30 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,832.000 TON
31 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 3,689.000 TON
32 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 2,781.000 TON
33 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 2,273.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 18,035.000 LFT
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 18,035.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 14.000 TON
37 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 2.000 EACH
38 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
39 601-94689 GUARDRAIL END TREATMENT, OS 10.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 682.000 LFT
41 605-06120 CURB, CONCRETE 5,233.000 LET
42 605-09131 CURB AND GUTTER TURNOUT CONCRETE 232.000 LFT
43 607-06175 GUTTER, CONCRETE, A 8.000 LFT
44 610-07487 HMA FOR APPROACHES, TYPE B 865.000 TON
45 610-08446 PCCP FOR APPROACHES, 6 IN 179.000 SYS
46 611-06497 MAILBOX ASSEMBLY, SINGLE 10.000 EACH
47 611-06498 MAILBOX ASSEMBLY, DOUBLE 8.000 EACH
48 615-06490 RIGHT OF WAY MARKER 69.000 EACH
49 615-06505 MONUMENT, B 13.000 EACH
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50 615-06510 MONUMENT, C 1.000 EACH
51 616-02320 GEOTEXTILES 1,527.000 SYS
52 616-05689 RIPRAP, CLASS 2 184.000 TON
53 616-06405 RIPRAP, REVETMENT 11.000 TON
54 616-06451 RIPRAP, UNIFORM 1,333.000 TON
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
56 621-03787 SEED MIXTURE, D 12.000 LBS
57 621-06545 FERTILIZER 3.000 TON
58 621-06553 SEED MIXTURE, R 1,417.000 LBS
59 621-06565 MULCHING MATERIAL 17.000 TON
60 621-06574 SODDING 800.000 SYS
61 622-05641 PLANT, DECIDUOUS SHRUB, 36 TO 48 IN 230.000 EACH
62 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 57.000 EACH
63 622-05654 PLANT, PERENNIAL 8,598.000 EACH
64 628-09402 FIELD OFFICE, B 24.000 MOS
65 714-11173 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 63.000 LEFT
66 714-11198 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 72.000 LET
67 715-04555 PIPE END SECTION, MIN AREA 5.1 SFT 2.000 EACH
68 715-04837 PLUG 1.000 EACH
69 715-04855 PIPE END SECTION DIA 42" 2.000 EACH
70 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 11,034.000 LET
71 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 10.000 LEFT
72 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 542.000 LFT
73  715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 70.000 LET
74 715-05127 PIPE, TYPE 1 CIRCULAR 42 IN 155.000 LET
75 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 789.000 LFT
76 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 111.000 LEFT
77 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 306.000 LET
78 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 856.000 LET
79 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 200.000 LFT
80 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 369.000 LEFT
81 715-07578 PIPE END SECTION, MIN AREA 12.9 SFT 2.000 EACH
82 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
83 715-08447 PIPE, TYPE 1, DEFORMED, MIN AREA 5.1 SFT 60.000 LFT
84 715-09064 VIDEO INSPECTION FOR PIPE 2,062.000 LFT
85 715-09883 VALVE WITH BOX 1.000 EACH
86 715-11528 PIPE, TYPE 3, DEFORMED, MIN. AREA 12.9 SFT. 42.000 LET
87 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
88 715-46005 PIPE END SECTION, DIA 15" 14.000 EACH
89 715-46020 PIPE END SECTION, DIA 24" 7.000 EACH
90 715-91742 WATER METER, RELOCATE 11.000 EACH
91 715-93912 WATER MAIN, 6 IN 1,850.000 LEFT
92 718-06531 OUTLET PROTECTOR, 3 23.000 EACH
93 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 11,034.000 LET
94 718-52610 AGGREGATE FOR UNDERDRAINS 971.000 CYs
95 718-99153 GEOTEXTILES FOR UNDERDRAIN 14,489.000 SYS
96 720-45030 INLET, E7 5.000 EACH
97 720-45035 INLET, F7 3.000 EACH

98 720-45410 MANHOLE, C4 2.000 EACH
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CALL ORDER : 171 CONTRACT ID : R -31758-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 720-98174 INLET, B15 2.000 EACH
100 720-98555 INLET, C15 3.000 EACH
101 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
102 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
103 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
104 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
105 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
106 801-06775 MAINTAINING TRAFFIC LUMP LUMP
107 801-07118 BARRICADE, III-A 144.000 LET
108 801-07119 BARRICADE, III-B 96.000 LET
109 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 96.000 LET
110 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 65.000 SFT
111 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 12,290.000 LET
112 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 12,111.000 LET

113 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 104.000 LFT
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CALL ORDER : 191 CONTRACT ID : R -31887-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01261 TESTING FOR ASBESTOS 1.000 EACH
12 202-02279 CURB AND GUTTER, REMOVE 2,761.000 LFT
13 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
14 202-91385 INLET, REMOVE 20.000 EACH
15 202-93047 MANHOLE, REMOVE 4.000 EACH
16 202-96133 PIPE, REMOVE 1,370.000 LET
17 203-02000 EXCAVATION, COMMON 12,125.000 cys
18 205-03371 SEDIMENT, REMOVE 14.800 CYS
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 37.000 TON
20 205-06933 TEMPORARY INLET PROTECTION 39.000 EACH
21 205-06937 TEMPORARY SILT FENCE 4,436.000 LFT
22 205-09543 NO 2 STONE 100.000 TON
23 205-11591 TEMPORARY SEED MIXTURE 219.000 LBS
24 207-08267 SUBGRADE TREATMENT, TYPE IIIA 649.000 SYS
25 207-09934 SUBGRADE TREATMENT, TYPE IB 21,251.000 SYS
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 2,605.000 CYS
27 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 160.000 CYS
28 302-06464 SUBBASE FOR PCCP 101.000 cys
29 303-07449 COMPACTED AGGREGATE, NO. 73 26.000 TON
30 306-08043 MILLING, TRANSITION 1,912.000 SYs
31 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 2,428.000 TON
32 401-08364 QC/OA-HMA, 4, 64, BASE, 19.0 MM 5,543.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 7,205.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 7,205.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 7,314.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 13.900 TON
37 410-11777 QC/OA-HMA 4, 76, SURFACE, 12.5 mm - SMA 2,153.000 TON
38 502-11564 PCCP, 7 IN 604.000 SYS
39 604-06070 SIDEWALK, CONCRETE 2,572.000 SYS
40 605-06090 CURB, INTEGRAL, CONCRETE 415.000 LFT
41 605-06120 CURB, CONCRETE 2,800.000 LET
42 605-06140 CURB AND GUTTER, CONCRETE 3,614.000 LFT
43 605-97937 CURB AND GUTTER, ROLL CURB 503.000 LET
44 610-08446 PCCP FOR APPROACHES, 6 IN 337.000 SYS
45 610-09108 PCCP FOR APPROACHES, 9 IN 313.000 SYS
46 611-06497 MAILBOX ASSEMBLY, SINGLE 7.000 EACH
47 615-06490 RIGHT OF WAY MARKER 19.000 EACH
48 615-06505 MONUMENT, B 10.000 EACH
49 615-06510 MONUMENT, C 6.000 EACH
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CALL ORDER : 191 CONTRACT ID : R -31887-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
51 616-02320 GEOTEXTILES 38.000 SYS
52 616-06405 RIPRAP, REVETMENT 20.000 TON
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
54 621-02770 EROSION CONTROL BLANKET 1,937.000 SYS
55 621-06545 FERTILIZER 1.200 TON
56 621-06553 SEED MIXTURE, R 497.000 LBS
57 621-06565 MULCHING MATERIAL 8.800 TON
58 621-06567 WATER 6.000 kGAL
59 621-06574 SODDING 1,481.000 SYS
60 628-09402 FIELD OFFICE, B 14.000 MOS
61 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 14.000 MOS
62 702-51863 FIELD DRILLED HOLE IN CONCRETE 1.000 EACH
63 710-09158 PATCHING CONCRETE STRUCTURES 4.000 SFT
64 715-03795 PIPE DUCTILE IRON 6" 105.000 LEFT
65 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 49.000 LET
66 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 2,903.000 LFT
67 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,229.000 LEFT
68 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 714.000 LFT
69 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 360.000 LET
70 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 983.000 LET
71 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 14.000 TON
72 715-08591 PUMP LUMP LUMP
73  715-09064 VIDEO INSPECTION FOR PIPE 3,286.000 LET
74 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
75 715-46040 PIPE END SECTION, DIA 36 IN 1.000 EACH
76 715-90052 LIFT STATION LUMP LUMP
77 718-52610 AGGREGATE FOR UNDERDRAINS 262.000 CYS
78 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,613.000 SYS
79 720-08241 MANHOLE, K15, MODIFIED 12.000 EACH
80 720-08242 MANHOLE, L15, MODIFIED 1.000 EACH
81 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
82 720-45030 INLET, E7 3.000 EACH
83 720-45040 INLET, G7 1.000 EACH
84 720-45410 MANHOLE, C4 5.000 EACH
85 720-98174 INLET, B15 13.000 EACH
86 720-98555 INLET, C15 9.000 EACH
87 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
88 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
89 801-06201 TEMPORARY PANEL SIGNS 96.000 SET
90 801-06202 TEMPORARY PANEL SIGN SUPPORTS 80.000 LET
91 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 16,655.000 LEFT
92 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 48.000 LEFT
93 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
94 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
95 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
96 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
97 801-06710 FLASHING ARROW SIGN 240.000 DAY

98 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER  : 191 CONTRACT ID : R -31887-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
99 801-07119 BARRICADE, III-B 216.000 LET
100 801-94295 SIGNAL HEAD, RELOCATE 4.000 EACH
101 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 326.000 LFT
102 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 96.000 LET
103 802-05703 SIGN POST, SQUARE, TYPE 3, REINFORCED ANCHOR BASE 25.000 LFT
104 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 8.000 EACH
105 802-07135 CABLE SPAN SIGN STRUCTURE FOUNDATION, IV 8.000 EACH
106 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 127.000 SFT
107 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 230.000 SFT
108 802-76125 OVERHEAD SIGN STRUCTURE, CABLESPAN 4.000 EACH
109 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
110 807-02191 HANDHOLE, LIGHTING 7.000 EACH
111 807-03758 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING 18.000 EACH
112 807-04866 LUMINAIRE, 18.000 EACH
113 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 342.000 LET
114 807-09637 WIRE, NO 6 COPPER IN PLASTIC DUCT, 4 1/C 342.000 LET
115 807-09638 WIRE, NO 6 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 1,967.000 LET
116 807-85740 LIGHT POLE, 40 FT E.M.H., 5.0 FT MAST ARM, BREAKAWAY BASE 3.000 EACH
117 807-85752 LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST ARM, BREAKAWAY BASE 15.000 EACH
118 807-86810 SERVICE POINT, II 1.000 EACH
119 807-86910 CONNECTOR KIT, UNFUSED 18.000 EACH
120 807-86915 CONNECTOR KIT, FUSED 18.000 EACH
121 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 54.000 EACH
122 807-86935 INSULATION LINK, WATERPROOFED 64.000 EACH
123 807-87556 WIRE, TW/THW, NO 10 COPPER STRANDED 1,440.000 LET
124 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 220.000 LET
125 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,115.000 LET
126 808-09506 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, 10.000 EACH
127 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 279.000 LET
128 808-11401 TRANSVERSE MARKING, PREFORMED PLASTIC, 156.000 LET
129 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 417.000 LET
130 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE 12 IN 66.000 LET
131 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,444.000 LET
132 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 24.000 EACH
133 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 2,693.000 LET

134 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN 724.000 LFT
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CALL ORDER : 211 CONTRACT ID : R -33931-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-93741 GUARDRAIL END TREATMENT, REMOVE 4.000 EACH
11 203-08607 LINEAR GRADING 450.000 LET
12 207-09935 SUBGRADE TREATMENT, TYPE IC 180.000 SYS
13 211-09264 STRUCTURAL BACKFILL, TYPE 1 160.000 CYS
14 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 40.000 CYs
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 20.000 TON
16 303-01180 COMPACTED AGGREGATE, NO. 53 5.000 TON
17 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 10.000 TON
18 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 10.000 TON
19 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 20.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 22.000 LET
21 401-10259 JOINT ADHESIVE, INTERMEDIATE 22.000 LET
22 401-11785 LIQUID ASPHALT SEALANT 44,000 LET
23 406-05520 ASPHALT FOR TACK COAT 0.100 TON
24 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 60.000 LET
25 601-02241 GUARDRAIL, REMOVE 250.000 LET
26 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
27 601-09238 HAND DIG GUARDRAIL POST HOLES 8.000 EACH
28 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
29 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 190.000 LET
30 616-05689 RIPRAP, CLASS 2 12.000 TON
31 616-06405 RIPRAP, REVETMENT 8.000 TON
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
33 621-03787 SEED MIXTURE, D 1.100 1BS
34 628-09402 FIELD OFFICE, B 3.000 MOS
35 715-05141 PIPE, TYPE 1 CIRCULAR 84 IN 67.000 LET
36 725-11021 LINER PIPE THERMOPLASTIC DEFORMED 13.5-16.0 SET 103.000 LET
37 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
38 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
39 801-06625 DETOUR ROUTE MARKER ASSEMBLY 42.000 EACH
40 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 801-07118 BARRICADE, III-A 60.000 LET
43 801-07119 BARRICADE, III-B 100.000 LFT
44  804-06771 DELINEATOR POST, FLEXIBLE 4.000 EACH
45 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 10.000 LET
46 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 44.000 LET
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CALL ORDER : 221 CONTRACT ID : R -33937-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-01015 CLEARING AND GRUBBING LUMP LUMP
9 202-96133 PIPE, REMOVE 4.500 LEFT
10 616-02320 GEOTEXTILES 80.000 SYS
11 616-06405 RIPRAP, REVETMENT 44,000 TON
12 621-03787 SEED MIXTURE, D 30.000 LBS
13 725-10196 LINER PIPE, THERMOPLASTIC, DEFORMED, 9.2-9.7 SFT 276.000 LEFT
14 725-11014 LINER PIPE THERMOPLASTIC DEFORMED 5.7-6.0 SFT 144.000 LEFT
15 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
16 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
18 801-06710 FLASHING ARROW SIGN 5.000 DAY
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 804-06771 DELINEATOR POST, FLEXIBLE 4.000 EACH
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CALL ORDER : 231 CONTRACT ID : R -34103-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-02250 TREE, 10 IN, REMOVE 7.000 EACH
11 201-02255 TREE, 18 IN, REMOVE 12.000 EACH
12 201-02260 TREE, 30 IN, REMOVE 4.000 EACH
13 201-02265 TREE, 48 IN, REMOVE 4.000 EACH
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02279 CURB AND GUTTER, REMOVE 271.000 LFT
16 202-93615 CONCRETE, REMOVE 91.000 SYS
17 202-96133 PIPE, REMOVE 160.000 LET
18 203-02000 EXCAVATION, COMMON 2,350.000 cys
19 205-03371 SEDIMENT, REMOVE 10.000 CYS
20 205-06934 TEMPORARY MULCH 2.360 TON
21 205-06937 TEMPORARY SILT FENCE 240.000 LFT
22 205-09543 NO 2 STONE 100.000 TON
23 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 120.000 LFT
24 205-11591 TEMPORARY SEED MIXTURE 180.000 LBS
25 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,095.000 SYS
26 207-08268 SUBGRADE TREATMENT, TYPE IV 6,270.000 SYS
27 211-02050 B BORROW 470.000 cys
28 211-09264 STRUCTURAL BACKFILL, TYPE 1 160.000 CYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,920.000 TON
30 303-07449 COMPACTED AGGREGATE, NO. 73 70.000 TON
31 306-08036 MILLING, ASPHALT, 2 IN 760.000 SYS
32 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 550.000 TON
33 401-07371 QC/OA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 795.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 1,970.000 LFT
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,740.000 LFT
36 401-11785 LIQUID ASPHALT SEALANT 1,970.000 LFT
37 406-05520 ASPHALT FOR TACK COAT 3.300 TON
38 601-01625 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1 1.000 EACH
39 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
40 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
41 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 62.500 LFT
42 604-06070 SIDEWALK, CONCRETE 26.000 SYS
43 604-07901 CURB RAMP, CONCRETE, G 15.000 SYS
44 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 55.000 LFT
45 605-97937 CURB AND GUTTER, ROLL CURB 62.000 LFT
46 610-07487 HMA FOR APPROACHES, TYPE B 288.000 TON
47 610-08446 PCCP FOR APPROACHES, 6 IN 50.000 SYS
48 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 12.000 EACH
49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
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CALL ORDER  : 231 CONTRACT ID : R -34103-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 621-06545 FERTILIZER 0.420 TON
51 621-06554 SEED MIXTURE, U 160.000 1LBS
52 621-06565 MULCHING MATERIAL 2.100 TON
53 621-06567 WATER 2.300 kGAL
54 621-06574 SODDING 640.000 SYS
55 628-09402 FIELD OFFICE, B 7.000 MOS
56 715-03475 SAFETY METAL END SECTION 4:1 DIA 15" 4.000 EACH
57 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 299.000 LET
58 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 498.000 LET
59 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 317.000 LET
60 715-46005 PIPE END SECTION, DIA 15" 20.000 EACH
61 715-46010 PIPE END SECTION, DIA 18" 6.000 EACH
62 715-94530 ADJUST WATER VALVE TO GRADE 9.000 EACH
63 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
64 801-03290 CONSTRUCTION SIGN, C 45.000 EACH
65 801-03291 CONSTRUCTION SIGN, D 56.000 EACH
66 801-06625 DETOUR ROUTE MARKER ASSEMBLY 7.000 EACH
67 801-06640 CONSTRUCTION SIGN, A 173.000 EACH
68 801-06645 CONSTRUCTION SIGN, B 36.000 EACH
69 801-06775 MAINTAINING TRAFFIC LUMP LUMP
70 801-07118 BARRICADE, III-A 90.000 LET
71 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 143.000 LET
72 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 18.000 LET
73  802-07060 SIGN, SHEET, RELOCATE 6.000 EACH
74 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 42.750 SFT
75 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 15.330 SFT
76 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,358.000 LET
77 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 104.000 LET
78 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 3,966.000 LET
79 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 94.000 LET

80 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
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CALL ORDER : 241 CONTRACT ID : R -34154-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTE TO SCHOOL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-02255 TREE, 18 IN, REMOVE 1.000 EACH
11 201-02265 TREE, 48 IN, REMOVE 1.000 EACH
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 48.000 SYS
14 202-02278 CURB, CONCRETE, REMOVE 287.000 LFT
15 202-02279 CURB AND GUTTER, REMOVE 2.000 LFT
16 202-52710 SIDEWALK, CONCRETE, REMOVE 75.000 SYS
17 203-02000 EXCAVATION, COMMON 460.000 cys
18 205-06937 TEMPORARY SILT FENCE 410.000 LFT
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 354.000 SYS
20 211-09194 B BORROW 58.000 TON
21 211-09265 STRUCTURAL BACKFILL, TYPE 2 43.100 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 160.000 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN 119.000 SYS
24 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 30.000 TON
25  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 25.000 TON
26 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 55.000 TON
27 506-06333 PCCP PATCHING, FULL DEPTH 11.100 SYS
28 603-98225 FENCE, CHAIN LINK, PVC COATED, 48 IN 234.000 LFT
29  604-06070 SIDEWALK, CONCRETE 408.000 SYS
30 604-07894 CURB RAMP, CONCRETE, A 26.100 SYs
31 604-07902 CURB RAMP, CONCRETE, H 21.500 SYS
32 605-06120 CURB, CONCRETE 754.000 LET
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
34 621-06560 MULCHED SEEDING, U 564.000 SYS
35 621-06570 TOPSOIL 110.000 cys
36 628-09401 FIELD OFFICE, A 4.000 MOS
37 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
38 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
39 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
40 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 4.000 MOS
41 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 190.000 LFT
42 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 99.000 LFT
43 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 15.000 LFT
44 720-45410 MANHOLE, C4 2.000 EACH
45 720-98174 INLET, B15 1.000 EACH
46 731-93945 FACE PANELS, CONCRETE 1,580.000 SFT
47 731-93946 WALL ERECTION 1,580.000 SET
48 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER t 241 CONTRACT ID : R -34154-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTE TO SCHOOL
50 808-06368 TRANSVERSE MARKING, REMOVE 11.000 LET
51 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 330.000 LET
52 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 14.000 LET

53 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 185.000 LET
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CALL ORDER . 251 CONTRACT ID : R -34789-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION, HMA

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02271 HEADWALL, REMOVE 1.000 EACH
13 202-02928 CATCH BASIN, REMOVE 1.000 EACH
14 202-09783 SEWER, SANITARY, ABANDON IN PLACE LUMP LUMP
15 202-91385 INLET, REMOVE 1.000 EACH
16 202-93047 MANHOLE, REMOVE 3.000 EACH
17 202-96133 PIPE, REMOVE 514.000 LET
18 202-99187 FENCE, FARM FIELD, REMOVE 366.000 LFT
19 203-02000 EXCAVATION, COMMON 23,776.000 cys
20 203-04523 DEWATERING LUMP LUMP
21 203-51223 EXCAVATION, WATERWAY 158.000 CYS
22 205-03371 SEDIMENT, REMOVE 180.000 CYS
23 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 132.000 TON
24 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 83.000 TON
25 205-06933 TEMPORARY INLET PROTECTION 103.000 EACH
26 205-06934 TEMPORARY MULCH 32.000 TON
27 205-06936 TEMPORARY SEDIMENT TRAP 48.000 TON
28 205-06937 TEMPORARY SILT FENCE 5,394.000 LFT
29 205-09543 NO 2 STONE 100.000 TON
30 205-11586 TEMPORARY FILTER STONE 23.600 TON
31 205-11587 TEMPORARY GEOTEXTILE 1,577.000 SYS
32 205-11591 TEMPORARY SEED MIXTURE 1,920.000 LBS
33 207-08263 SUBGRADE TREATMENT, TYPE IA 31,791.000 SYS
34 207-08267 SUBGRADE TREATMENT, TYPE IIIA 898.000 SYS
35 211-092064 STRUCTURAL BACKFILL, TYPE 1 2,562.000 CYS
36 211-09265 STRUCTURAL BACKFILL, TYPE 2 1,180.000 CYS
37 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 993.000 TON
38 302-07455 DENSE GRADED SUBBASE 49.000 cys
39 303-01180 COMPACTED AGGREGATE, NO. 53 93.000 TON
40 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 364.000 TON
41 306-08034 MILLING, ASPHALT, 1 1/2 IN 45.000 SYS
42 401-06264 PROFILOGRAPH, HMA LUMP LUMP
43 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 2,080.000 TON
44 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 3,449.000 TON
45 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 4,425.000 TON
46 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 3,430.000 TON
47 401-10258 JOINT ADHESIVE, SURFACE 10,100.000 LFT
48 401-11785 LIQUID ASPHALT SEALANT 10,100.000 LFT
49 402-10083 HMA FOR TEMPORARY PAVEMENT, A 67.000 TON
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CALL ORDER : 251 CONTRACT ID : R -34789-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION, HMA
50 406-05520 ASPHALT FOR TACK COAT 19.000 TON
51 502-11564 PCCP, 7 IN 274.000 SYS
52 503-05240 D-1 CONTRACTION JOINT 192.000 LEFT
53 604-06070 SIDEWALK, CONCRETE 6,513.000 SYS
54 604-07897 CURB RAMP, CONCRETE, C 26.000 SYS
55 604-07900 CURB RAMP, CONCRETE, F 26.000 SYS
56 604-07902 CURB RAMP, CONCRETE, H 22.000 SYS
57 604-07904 CURB RAMP, CONCRETE, L 56.000 SYS
58 605-06120 CURB, CONCRETE 309.000 LEFT
59 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 11,750.000 LFT
60 605-06255 CENTER CURB, D, CONCRETE 444.000 SYS
61 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 921.000 LEFT
62 605-97937 CURB AND GUTTER, ROLL CURB 346.000 LEFT
63 610-07487 HMA FOR APPROACHES, TYPE B 8.000 TON
64 610-09108 PCCP FOR APPROACHES, 9 IN 872.000 SYS
65 615-06490 RIGHT OF WAY MARKER 69.000 EACH
66 615-06505 MONUMENT, B 22.000 EACH
67 615-06510 MONUMENT, C 2.000 EACH
68 616-02320 GEOTEXTILES 2,629.000 SYS
69 616-06405 RIPRAP, REVETMENT 1,468.000 TON
70 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
71 621-02770 EROSION CONTROL BLANKET 24,820.000 SYS
72  621-06545 FERTILIZER 3.000 TON
73  621-06554 SEED MIXTURE, U 959.000 LBS
74 621-06565 MULCHING MATERIAL 13.000 TON
75 621-06567 WATER 5.000 kGAL
76 621-06574 SODDING 1,269.000 SYS
77 621-09398 SEED MIXTURE, SLOPE STABILIZATION 1.000 LBS
78 621-90853 TAPPING SLEEVE WITH VALVE 6.000 EACH
79 621-90853 TAPPING SLEEVE WITH VALVE 2.000 EACH
80 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 25.000 EACH
81 622-52436 SIGN, DO NOT MOW OR SPRAY 6.000 EACH
82 628-09402 FIELD OFFICE, B 18.000 MOS
83 628-09405 FIELD LABORATORY, B 18.000 MOS
84 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 18.000 MOS
85 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
86 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
87 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
88 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 36.000 MOS
89 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
90 701-09557 TEST PILE, DYNAMIC, PRODUCTION 168.800 LEFT
91 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
92 701-09739 PILE SHOE, HP 12 X 53 26.000 EACH
93 701-51195 PILE, STEEL H, HP 12 IN X 53 1,785.600 LEFT
94 714-11309 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 100.000 LEFT
95 715-01336 GATE VALVE, 12 IN 1.000 EACH
96 715-01525 VALVE BOX 1.000 EACH
97 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 82.000 LEFT

98 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 10,935.000 LEFT
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CALL ORDER : 251 CONTRACT ID : R -34789-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION, HMA
99 715-05049 PIPE, TYPE 4 CIRCULAR 8 IN 10.000 LFT
100 715-05051 PIPE, TYPE 4 CIRCULAR 10 IN 10.000 LFT
101 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 10.000 LET
102 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 2,650.000 LEFT
103 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 349.000 LFT
104 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 235.000 LFT
105 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 556.000 LET
106 715-05175 PIPE, TYPE 3 CIRCULAR 30 IN 60.000 LEFT
107 715-05177 PIPE, TYPE 3 CIRCULAR 36 IN 46.000 LEFT
108 715-05415 PIPE SANITARY SEWER 24 IN 271.000 LET
109 715-05711 PIPE SANITARY SEWER 6 IN 10.000 LET
110 715-06050 CAP 8.000 EACH
111 715-06050 CAP 2.000 EACH
112 715-07578 PIPE END SECTION, MIN AREA 12.9 SFT 2.000 EACH
113 715-08181 PIPE END SECTION, MIN AREA 4.1 SFT 2.000 EACH
114 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 30.000 TON
115 715-09064 VIDEO INSPECTION FOR PIPE 4,061.000 LET
116 715-09920 PIPE, TYPE 3 DEFORMED MIN AREA 4.1 SFT 51.000 LEFT
117 715-11528 PIPE, TYPE 3, DEFORMED, MIN. AREA 12.9 SFT. 40.000 LEFT
118 715-46000 PIPE END SECTION, DIA 12" 39.000 EACH
119 715-46020 PIPE END SECTION, DIA 24" 3.000 EACH
120 715-46030 PIPE END SECTION, DIA 30" 2.000 EACH
121  715-46040 PIPE END SECTION, DIA 36 IN 4.000 EACH
122 715-91739 WATER SERVICE LINE, 0.75 IN 40.000 LET
123 715-92253 SEWER, SANITARY LATERAL, RECONNECT 1.000 EACH
124 715-93403 WATER SERVICE CONNECTION, 0.75 IN. 1.000 EACH
125 715-93912 WATER MAIN, 6 IN 33.000 LEFT
126 715-98165 WATER MAIN, 12 IN 449.000 LET
127 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 10,925.000 LET
128 718-52610 AGGREGATE FOR UNDERDRAINS 983.000 CYs
129 718-99153 GEOTEXTILES FOR UNDERDRAIN 7,648.000 SYS
130 719-05439 PIPE, DRAIN TILE TERMINAL SECTION, 6 IN 10.000 LET
131 719-05440 PIPE, DRAIN TILE TERMINAL SECTION, 8 IN 10.000 LET
132 719-05442 PIPE, DRAIN TILE TERMINAL SECTION, 10 IN 10.000 LFT
133 719-05443 PIPE, DRAIN TILE TERMINAL SECTION, 12 IN 10.000 LFT
134 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
135 720-44296 INLET, CAP 1.000 EACH
136 720-45010 INLET, A3 1.000 EACH
137 720-45030 INLET, E7 1.000 EACH
138 720-45042 INLET, HAS5 8.000 EACH
139 720-45410 MANHOLE, C4 8.000 EACH
140 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
141 720-90984 MANHOLE, C2 1.000 EACH
142 720-93409 INLET, B15, MODIFIED 6.000 EACH
143 720-93411 INLET, C15, MODIFIED 1.000 EACH
144 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
145 720-98174 INLET, B15 47.000 EACH
146 720-98555 INLET, C15 38.000 EACH
147 723-11203 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 76.000 LEFT
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CALL ORDER  : 251 CONTRACT ID : R -34789-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION, HMA
148 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
149 801-04308 ROAD CLOSURE SIGN ASSEMBLY 13.000 EACH
150 801-06625 DETOUR ROUTE MARKER ASSEMBLY 15.000 EACH
151 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
152 801-06645 CONSTRUCTION SIGN, B 26.000 EACH
153 801-06775 MAINTAINING TRAFFIC LUMP LUMP
154 801-07118 BARRICADE, III-A 72.000 LET
155 801-07119 BARRICADE, III-B 72.000 LET
156 801-07120 BARRICADE, III, PERMANENT 80.000 LET
157 801-94295 SIGNAL HEAD, RELOCATE 2.000 EACH
158 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 340.000 LET
159 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 3.000 EACH
160 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
161 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 197.000 SFT
162 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 34.000 SFT
163 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
164 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 2.000 EACH
165 805-01842 HANDHOLE, SIGNAL, TYPE 1 1.000 EACH
166 805-06595 CONDUIT, PVC, 2 IN 140.000 LET
167 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 5.000 EACH
168 805-09540 LOOP DETECTOR RACK 1.000 EACH
169 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
170 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 8.000 EACH
171 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
172 805-78420 DISCONNECT HANGER 4.000 EACH
173 805-78445 SIGNAL SERVICE 1.000 EACH
174 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 18.000 LET
175 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 871.000 LET
176 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 237.000 LET
177 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 659.000 LET
178 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 2,509.000 LET
179 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
180 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 276.000 LET
181 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
182 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 2.000 EACH
183 808-03439 TRANSVERSE MARKING THERMOPLASTIC 430.000 LET
184 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 362.000 LET
185 808-11691 LINE, THERMOPLASTIC, DOTTED, WHITE, 12" 136.000 LET
186 808-11698 TRANSVERSE MARKINGS, THERMOPLASTIC 72.000 LET
187 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,323.000 LET
188 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 11,510.000 LET
189 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 350.000 LET
190 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 167.000 LET
191 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 370.000 LET
192 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 14.000 EACH
193 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 14.000 EACH
194 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 207.000 EACH

195 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 1,286.000 LEFT
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CALL ORDER : 261 CONTRACT ID : R -35298-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTE TO SCHOOL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-02265 TREE, 48 IN, REMOVE 1.000 EACH
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-52710 SIDEWALK, CONCRETE, REMOVE 2.000 SYS
12 203-02000 EXCAVATION, COMMON 200.000 CYS
13 203-02070 BORROW 130.000 CYs
14 205-03371 SEDIMENT, REMOVE 1.000 CYs
15 205-06937 TEMPORARY SILT FENCE 385.000 LEFT
16 205-09543 NO 2 STONE 70.000 TON
17 207-08267 SUBGRADE TREATMENT, TYPE IIIA 390.000 SYS
18 211-09264 STRUCTURAL BACKFILL, TYPE 1 6.000 CYs
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 30.000 TON
20 304-07489 HMA PATCHING, TYPE A 25.000 TON
21 406-05520 ASPHALT FOR TACK COAT 0.090 TON
22 604-06070 SIDEWALK, CONCRETE 990.000 SYS
23 604-08086 CURB RAMP, CONCRETE 85.000 SYS
24 605-06120 CURB, CONCRETE 93.000 LET
25 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 80.000 LET
26 605-06165 CURB AND GUTTER, C, CONCRETE, MODIFIED 145.000 LET
27 610-07486 HMA FOR APPROACHES, TYPE A 45.000 TON
28 610-0844¢6 PCCP FOR APPROACHES, 6 IN 61.000 SYS
29 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 13.000 EACH
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
31 621-06560 MULCHED SEEDING, U 1,700.000 SYS
32 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 10.000 EACH
33 628-09402 FIELD OFFICE, B 7.000 MOS
34 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 19.000 LFT
35 715-09064 VIDEO INSPECTION FOR PIPE 19.000 LFT
36 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
37 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
38 801-06625 DETOUR ROUTE MARKER ASSEMBLY 3.000 EACH
39 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 120.000 LEFT
42 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
43 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 99.000 SET
44 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN 238.000 LEFT
45 808-75072 TRANSVERSE MARKING, PAINT, 280.000 LEFT
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CALL ORDER 271 CONTRACT ID : R -35328-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE PIPE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09645 CONSTRUCTION ENGINEERING AND INSPECTION, LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 207-09935 SUBGRADE TREATMENT, TYPE IC 64.000 SYS
11 211-09264 STRUCTURAL BACKFILL, TYPE 1 326.000 CYS
12 303-01180 COMPACTED AGGREGATE, NO. 53 7.500 TON
13 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 6.000 TON
14 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 9.000 TON
15 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 22.000 TON
16 406-05520 ASPHALT FOR TACK COAT 0.100 TON
17 616-06405 RIPRAP, REVETMENT 66.000 TON
18 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
19 621-03787 SEED MIXTURE, D 0.500 LBS
20 628-09402 FIELD OFFICE, B 3.000 MOS
21 715-05296 PIPE, TYPE 1 DEFORMED MIN AREA 71 SFT 64.000 LET
22 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
23 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
24 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 801-07119 BARRICADE, III-B 168.000 LEFT
28 804-06771 DELINEATOR POST, FLEXIBLE 2.000 EACH
29 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 48.000 LET
30 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 12.000 LEFT
31 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2.000 EACH
32 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2.000 EACH
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CALL ORDER : 281 CONTRACT ID : R -35379-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW CABLE RAIL BARRIERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 203-02000 EXCAVATION, COMMON 98.000 CYS
8 203-02070 BORROW 120.000 CYS
9 621-06559 MULCHED SEEDING, R 4,800.000 SYS
10 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 19,798.000 LEFT
11 627-09331 SAFETY TERMINAL, TYPE TL-4 16.000 EACH
12 627-10178 CABLE BARRIER SYSTEM, TYPE TL-4, LUMP LUMP
13 628-09402 FIELD OFFICE, B 6.000 MOS
14 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
15 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
16 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
17 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
18 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
19 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
21 801-06710 FLASHING ARROW SIGN 160.000 DAY
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 291 CONTRACT ID : R -35608-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 19.000 SYS
12 202-02278 CURB, CONCRETE, REMOVE 115.000 LEFT
13 202-02279 CURB AND GUTTER, REMOVE 118.000 LEFT
14 202-52710 SIDEWALK, CONCRETE, REMOVE 57.000 SYS
15 202-96133 PIPE, REMOVE 15.000 LFT
16 203-02000 EXCAVATION, COMMON 45.000 CYS
17 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
18 205-06934 TEMPORARY MULCH 1.000 TON
19 205-06937 TEMPORARY SILT FENCE 57.000 LEFT
20 205-11591 TEMPORARY SEED MIXTURE 2.000 LBS
21 207-08267 SUBGRADE TREATMENT, TYPE IIIA 22.000 SYS
22 211-09264 STRUCTURAL BACKFILL, TYPE 1 13.000 CYs
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 16.000 TON
24 304-07491 HMA PATCHING, TYPE C 50.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN 2,011.000 SYS
26 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 166.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 1,049.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 1,049.000 LET
29 406-05520 ASPHALT FOR TACK COAT 1.000 TON
30 604-06070 SIDEWALK, CONCRETE 63.000 SYS
31 604-07900 CURB RAMP, CONCRETE, F 20.000 SYS
32 604-07902 CURB RAMP, CONCRETE, H 10.000 SYS
33 604-07903 CURB RAMP, CONCRETE, K 10.000 SYS
34 605-06120 CURB, CONCRETE 69.000 LFT
35 605-06140 CURB AND GUTTER, CONCRETE 126.000 LET
36 610-09108 PCCP FOR APPROACHES, 9 IN 22.000 SYS
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
38 621-06560 MULCHED SEEDING, U 56.000 SYS
39 628-09401 FIELD OFFICE, A 6.000 MOS
40 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 56.000 LEFT
41 715-09064 VIDEO INSPECTION FOR PIPE 56.000 LEFT
42 720-45410 MANHOLE, C4 1.000 EACH
43 720-45431 MANHOLE, J 1.000 EACH
44 720-98174 INLET, B15 1.000 EACH
45 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
46 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
47 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
49 802-04089 SIGN, SHEET, REMOVE 1.000 EACH
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CALL ORDER  : 291 CONTRACT ID : R -35608-2A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 9.000 LET
51 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 1.000 EACH
52  802-09838 SIGN, SHEET, WITH LEGEND 0.080" 15.000 SFT
53 802-09841 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.125 IN THICKNESS 23.000 SFT
54 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 12.000 SFT
55 802-99045 SIGN REMOUNTING 1.000 EACH
56 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
57 805-01421 SERVICE POINT RISER AND WEATHERHEAD 1.000 EACH
58 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
59 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
60 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 65.000 LET
61 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 8.000 EACH
62 805-02645 SIGNAL PEDESTAL FOUNDATION, A 3.000 EACH
63 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
64 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 5.000 EACH
65 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 1.000 EACH
66 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 8.000 EACH
67 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
68 805-78420 DISCONNECT HANGER 3.000 EACH
69 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 45.000 LET
70 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,764.000 LET
71 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 720.000 LET
72  805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 820.000 LET
73  805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 360.000 LET
74 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 550.000 LET
75 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
76 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 562.000 LET
77 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 4.000 EACH
78 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 3.000 EACH
79 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 3.000 EACH
80 805-97509 CONTROL CABINET FOUNDATION, M, MODIFY TO P1 1.000 EACH
81 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 2.000 EACH
82 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 178.000 LET
83 808-11493 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN. 86.000 LET
84 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 965.000 LET
85 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 72.000 LET
86 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 365.000 LET

87 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 5.000 EACH
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CALL ORDER : 301 CONTRACT ID : R -35699-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 2,172.000 SYS
13 202-02273 CENTER CURB, CONCRETE, REMOVE 348.000 SYS
14 202-02278 CURB, CONCRETE, REMOVE 5,360.000 LET
15 202-52710 SIDEWALK, CONCRETE, REMOVE 1,416.000 SYS
16 202-91385 INLET, REMOVE 10.000 EACH
17 202-96133 PIPE, REMOVE 162.000 LET
18 205-06933 TEMPORARY INLET PROTECTION 66.000 EACH
19 205-06937 TEMPORARY SILT FENCE 3,434.000 LFT
20 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,850.000 SYS
21 305-07464 PCC BASE PATCHING, 9 IN 1,710.000 SYS
22 306-08034 MILLING, ASPHALT, 1 1/2 IN 2,984.000 SYS
23 306-08041 MILLING, PCCP 14,629.000 SYS
24 306-08432 MILLING, APPROACH 1,632.000 SYS
25 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,400.000 TON
26 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 2,072.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 8,450.000 LET
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 8,450.000 LET
29 406-05521 ASPHALT FOR TACK COAT 19,246.000 SYS
30 503-03489 RETROFITTED TIE BARS 3,149.000 EACH
31 503-05240 D-1 CONTRACTION JOINT 466.000 LFT
32 601-06035 GUARDRAIL, RESET 55.000 LET
33 604-04740 PAVERS 8,173.760 SFT
34 604-04740 PAVERS 302.610 SFT
35 604-04805 PAVER 712.870 LFT
36 604-06070 SIDEWALK, CONCRETE 1,979.000 SYS
37 604-06070 SIDEWALK, CONCRETE 570.420 SYS
38 604-07894 CURB RAMP, CONCRETE, A 100.570 SYS
39 604-07898 CURB RAMP, CONCRETE, D 21.720 SYS
40 604-07898 CURB RAMP, CONCRETE, D 13.470 SYS
41  604-07903 CURB RAMP, CONCRETE, K 225.120 SYS
42 605-06120 CURB, CONCRETE 5,207.000 LET
43 605-06255 CENTER CURB, D, CONCRETE 322.000 SYS
44 610-07788 HMA FOR APPROACHES, TYPE D 376.000 TON
45 610-08446 PCCP FOR APPROACHES, 6 IN 833.000 SYS
46 610-09108 PCCP FOR APPROACHES, 9 IN 307.000 SYS
47 615-01469 MONUMENT, SECTION CORNER, INSTALL 2.000 EACH
48 621-06560 MULCHED SEEDING, U 1,198.000 SYS
49 621-06570 TOPSOIL 1,248.000 cYs



SCHEDULE OF PAY ITEMS PAGE 43

CALL ORDER ¢ 301 CONTRACT ID : R -35699-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 621-06575 SODDING, NURSERY 1,228.330 SYS
51 621-98038 MULCH, HARDWOOD SHREDDED BARK 168.150 CYs
52 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 576.000 EACH
53 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 33.000 EACH
54 622-05653 PLANT, GROUND COVER 166.000 EACH
55 622-05654 PLANT, PERENNIAL 5,290.000 EACH
56 622-06573 IRRIGATION 3.000 EACH
57 622-07529 SCULPTURE LUMP LUMP
58 622-07529 SCULPTURE LUMP LUMP
59 622-07529 SCULPTURE LUMP LUMP
60 622-07529 SCULPTURE LUMP LUMP
61 622-07764 IRRIGATION SYSTEM LUMP LUMP
62 628-09402 FIELD OFFICE, B 8.000 MOS
63 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 241.000 LFT
64 720-44000 CASTING, ADJUST TO GRADE 49.000 EACH
65 720-45045 INLET, J10 5.000 EACH
66 720-45055 INLET, M10 4.000 EACH
67 720-45235 CATCH BASIN, E7 5.000 EACH
68 720-45410 MANHOLE, C4 1.000 EACH
69 720-96275 MANHOLE, A2 1.000 EACH
70 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
71 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
72 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
73 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
74 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
75 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
76 801-06710 FLASHING ARROW SIGN 270.000 DAY
77 801-06775 MAINTAINING TRAFFIC LUMP LUMP
78 802-04089 SIGN, SHEET, REMOVE 5.000 EACH
79 802-91122 SIGN, GROUND MOUNTED, RESET 8.000 EACH
80 802-99058 SIGN SHEET, INSTALL 4.000 EACH
81 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
82 805-01816 SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN 9.000 EACH
83 805-01842 HANDHOLE, SIGNAL, TYPE 1 27.000 EACH
84 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 4,356.000 LFT
85 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
86 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 24.000 EACH
87 805-02373 SIGNAL CABLE INTERCONNECT, FIBER OPTIC 2,919.000 LET
88 805-02645 SIGNAL PEDESTAL FOUNDATION, A 13.000 EACH
89 805-02855 SIGNAL SUPPORT FOUNDATION, 2FT 6 IN X 2FT 6 IN X 6FT 3.000 EACH
90 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 3.000 EACH
91 805-03978 EMERGENCY VEHICLE PREEMPTION DETECTOR, 12.000 EACH
92 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 12.000 EACH
93 805-11374 SIGNAL CANTILEVER STRUCTURE, SINGLE 2.000 EACH
94 805-11375 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
95 805-11376 SIGNAL CANTILEVER STRUCTURE, SINGLE 4.000 EACH
96 805-11377 SIGNAL CANTILEVER STRUCTURE, SINGLE 4.000 EACH
97 805-11378 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
98 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 3.000 EACH
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CALL ORDER ¢ 301 CONTRACT ID : R -35699-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
99 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 12.000 EACH
100 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 14.000 EACH
101 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 24.000 EACH
102 805-78445 SIGNAL SERVICE 1.000 EACH
103 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 75.000 LFT
104 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 10,400.000 LFT
105 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 2,234.000 LEFT
106 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 7,555.000 LET
107 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 881.000 LEFT
108 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 1,585.000 LEFT
109 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 9,345.000 LEFT
110 805-78785 SIGNAL DETECTOR HOUSING 36.000 EACH
111 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 3,640.000 LFT
112 805-78925 CONTROLLER CABINET FOUNDATION, Pl 3.000 EACH
113 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 18.000 EACH
114 805-99162 SIGNAL POLE, PEDESTAL, 11 FT 13.000 EACH
115 807-02191 HANDHOLE, LIGHTING 9.000 EACH
116 807-02194 SERVICE POINT, II, MODIFIED 1.000 EACH
117 807-03950 LUMINAIRE, ORNAMENTAL 8.000 EACH
118 807-04651 WIRE, 560.000 LEFT
119 807-04651 WIRE, 1,865.000 LET
120 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 1,400.000 LEFT
121 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 813.000 LFT
122 808-09450 CROSSWALK, DECORATIVE THERMOPLASTIC 7,918.130 SET
123 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE 12 IN 1,616.000 LET
124 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 5,423.000 LFT
125 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 429.000 LFT
126 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 8.000 EACH
127 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
128 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 14.000 EACH
129 809-03983 PHASE SELECTORS 3.000 EACH
130 809-04982 CABLE 2,152.000 LET

131 809-04982 CABLE 5.000 LFT
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CALL ORDER ¢ 311 CONTRACT ID : R -35709-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-02260 TREE, 30 IN, REMOVE 1.000 EACH
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 19.000 SYS
11 202-02278 CURB, CONCRETE, REMOVE 347.000 LEFT
12 202-02279 CURB AND GUTTER, REMOVE 29.000 LEFT
13 202-52710 SIDEWALK, CONCRETE, REMOVE 1,690.000 SYS
14 202-91922 STUMP, REMOVE 2.000 EACH
15 203-02000 EXCAVATION, COMMON 22.000 CYs
16 205-03371 SEDIMENT, REMOVE 2.000 CYS
17 205-06933 TEMPORARY INLET PROTECTION 21.000 EACH
18 205-06937 TEMPORARY SILT FENCE 2,146.000 LEFT
19 205-09543 NO 2 STONE 100.000 TON
20 207-08267 SUBGRADE TREATMENT, TYPE IIIA 71.000 SYS
21 211-09265 STRUCTURAL BACKFILL, TYPE 2 9.000 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2.000 TON
23 604-06070 SIDEWALK, CONCRETE 1,690.000 SYS
24 604-07900 CURB RAMP, CONCRETE, F 51.000 SYS
25 604-07901 CURB RAMP, CONCRETE, G 320.000 SYS
26 605-06120 CURB, CONCRETE 307.000 LFT
27 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 19.000 LFT
28 610-0844¢6 PCCP FOR APPROACHES, 6 IN 71.000 SYS
29 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
31 621-06545 FERTILIZER 1.000 TON
32 621-06554 SEED MIXTURE, U 63.000 LBS
33 621-06557 SEED MIXTURE, T 126.000 LBS
34 621-06565 MULCHING MATERIAL 1.000 TON
35 621-06570 TOPSOIL 19.000 CYSs
36 628-09402 FIELD OFFICE, B 6.000 MOS
37 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
38 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
39 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
40 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
41 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 16.000 LEFT
42 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 8.000 TON
43 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
44 720-45045 INLET, J10 1.000 EACH
45 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
46 801-03291 CONSTRUCTION SIGN, D 10.000 EACH
47 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
49 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
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CALL ORDER ¢ 311 CONTRACT ID : R -35709-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES

50 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 945.000 LFT
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CALL ORDER : 321 CONTRACT ID : R -36447-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CURB AND SIDEWALK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-02278 CURB, CONCRETE, REMOVE 1,121.000 LFT
9 202-52710 SIDEWALK, CONCRETE, REMOVE 627.000 SYS
10 304-07493 WIDENING WITH HMA, TYPE B 2.000 TON
11 604-06070 SIDEWALK, CONCRETE 440.000 SYS
12 604-07894 CURB RAMP, CONCRETE, A 75.000 SYS
13 604-07900 CURB RAMP, CONCRETE, F 43.200 SYS
14 604-07901 CURB RAMP, CONCRETE, G 6.000 SYS
15 604-07902 CURB RAMP, CONCRETE, H 64.000 SYS
16 605-06120 CURB, CONCRETE 1,121.000 LET
17 621-06574 SODDING 3.000 SYS
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 331 CONTRACT ID : R -36486-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
7 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
8 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
9 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
10 801-06710 FLASHING ARROW SIGN 90.000 DAY
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP
12 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
13 801-92448 CONSTRUCTION SIGNS, MOBILE 90.000 DAY
14 808-75994 PRISMATIC REFLECTOR 36,456.000 EACH
15 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 3,646.000 EACH
16 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 3,646.000 EACH



SCHEDULE OF PAY ITEMS PAGE 49

CALL ORDER : 361 CONTRACT ID : RS-34902-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 540.000 SYS
10 203-02000 EXCAVATION, COMMON 50.000 cys
11 207-09935 SUBGRADE TREATMENT, TYPE IC 646.000 SYS
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 500.000 TON
13 302-06464 SUBBASE FOR PCCP 943.000 cys
14 302-07455 DENSE GRADED SUBBASE 90.000 CYS
15 304-07789 WIDENING WITH HMA, TYPE D 392.000 TON
16 306-08043 MILLING, TRANSITION 1,150.000 SYS
17 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 65.000 TON
18 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 130.000 TON
19 503-03489 RETROFITTED TIE BARS 1,532.000 EACH
20 503-05240 D-1 CONTRACTION JOINT 1,636.000 LET
21 503-05310 TERMINAL JOINT 120.000 LET
22 503-092061 PCCP STITCHING 282.000 EACH
23 506-06333 PCCP PATCHING, FULL DEPTH 3,770.000 SYs
24 506-06334 PCCP PATCHING, PARTIAL DEPTH 228.000 SYS
25 507-07482 CRACKS IN PCCP, ROUT AND SEAL 10,000.000 LFT
26 507-08271 JOINTS IN PCCP, FILLED 315,000.000 LFT
27 601-06035 GUARDRAIL, RESET 1,380.000 LFT
28 609-06262 REINFORCED CONCRETE BRIDGE APPROACH, 14 IN 540.000 SYS
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
30 621-06559 MULCHED SEEDING, R 100.000 SYS
31 628-09402 FIELD OFFICE, B 6.000 MOS
32 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
33 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
34 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
35 702-51863 FIELD DRILLED HOLE IN CONCRETE 420.000 EACH
36 703-06029 REINFORCING BARS, EPOXY COATED 21,110.000 LBS
37 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 120.000 EACH
38 709-51821 SURFACE SEAL LUMP LUMP
39 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 500.000 LFT
40 718-06529 OUTLET PROTECTOR, 2 10.000 EACH
41 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 10,000.000 LFT
42 718-52610 AGGREGATE FOR UNDERDRAINS 50.000 CYS
43 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
44 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
45 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 4.000 EACH
46 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
47 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
48 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8.000 EACH
49 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
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CALL ORDER : 361 CONTRACT ID : RS-34902-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION
50 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-07118 BARRICADE, III-A 120.000 LET
53 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,000.000 LET
54 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 500.000 LET
55 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 6.000 EACH
56 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,960.000 LEFT
57 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,960.000 LEFT
58 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 1,200.000 LFT
59 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 96.000 EACH

60 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 144.000 EACH
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CALL ORDER 371 CONTRACT ID RS-35330-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 306-08036 MILLING, ASPHALT, 2 IN 1,100.000 SYS
11 306-08043 MILLING, TRANSITION 1,100.000 SYS
12 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 125.000 TON
13 406-05520 ASPHALT FOR TACK COAT 0.500 TON
14 408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 13.000 TON
15 412-09355 FOG SEAL 91,000.000 SYS
16 414-11468 ULTRATHIN BONDED WEARING COURSE, 9.5 mm 236,000.000 SYS
17 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
18 628-09402 FIELD OFFICE, B 6.000 MOS
19 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
20 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
21 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
22 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
23 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 48.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 15,000.000 LET
26 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
27 801-06710 FLASHING ARROW SIGN 60.000 DAY
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 1.000 EACH
30 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 49.700 SYS
31 808-06368 TRANSVERSE MARKING, REMOVE 384.000 LET
32 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 16,375.000 LET
33 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 87,241.000 LET
34 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 1,916.000 LET
35 808-06716 LINE, REMOVE 171,032.000 LET
36 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
37 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 65,500.000 LET
38 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 30.000 LET
39 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 96.000 LET
40 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 8.000 EACH
41 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,458.000 EACH
42 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,458.000 EACH
43 808-97322 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
44 808-97323 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN 288.000 LET
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CALL ORDER : 401 CONTRACT ID : B -29003-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-01066 HYDRO DEMOLITION 576.000 SYS
10 202-02240 PAVEMENT REMOVAL 335.000 SYS
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-51822 BRIDGE DECK OVERLAY, REMOVE 576.000 SYS
13 203-02000 EXCAVATION, COMMON 56.000 CYs
14 203-08607 LINEAR GRADING 650.000 LEFT
15 302-07455 DENSE GRADED SUBBASE 56.000 CYs
16 303-07449 COMPACTED AGGREGATE, NO. 73 12.000 TON
17 306-08043 MILLING, TRANSITION 290.000 SYS
18 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 75.000 TON
19 406-05520 ASPHALT FOR TACK COAT 0.300 TON
20 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
21 601-02241 GUARDRAIL, REMOVE 50.000 LET
22 601-06035 GUARDRAIL, RESET 390.000 LEFT
23 601-07050 GUARDRAIL END TREATMENT, OS, RESET 4.000 EACH
24 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 50.000 LET
25 602-06729 BARRIER DELINEATOR 6.000 EACH
26 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 335.000 SYS
27 616-02320 GEOTEXTILES 124.000 SYS
28 616-06405 RIPRAP, REVETMENT 71.400 TON
29 621-06574 SODDING 124.000 SYS
30 628-09402 FIELD OFFICE, B 4.000 MOS
31 702-51863 FIELD DRILLED HOLE IN CONCRETE 100.000 EACH
32 703-01540 THREADED TIE BAR ASSEMBLY 96.000 EACH
33 703-06029 REINFORCING BARS, EPOXY COATED 15,846.000 LBS
34 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
35 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 270.000 SET
36 722-51842 BRIDGE DECK OVERLAY 576.000 SYS
37 722-5184¢6 BRIDGE DECK OVERLAY, ADDITIONAL 17.000 CYsS
38 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 300.000 SET
39 722-60824 SURFACE MILLING 1,152.000 SYS
40 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 100.000 LEFT
41 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
42 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
43 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
44 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,094.000 LEFT
45 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 48.000 LEFT
46 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
49 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 358.000 LEFT
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CALL ORDER : 401 CONTRACT ID : B -29003-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 808-06716 LINE, REMOVE 4,478.000 LET
51 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,019.000 LET
52 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 3,710.000 LEFT
53 808-7599¢6 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 24.000 EACH

54 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 24.000 EACH
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CALL ORDER : 421 CONTRACT ID : B -30002-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
11 202-93741 GUARDRAIL END TREATMENT, REMOVE 3.000 EACH
12 203-02000 EXCAVATION, COMMON 886.400 cys
13 203-02020 EXCAVATION, UNCLASSIFIED 25.000 CYS
14 203-02070 BORROW 100.000 cys
15 205-06937 TEMPORARY SILT FENCE 1,110.000 LFT
16 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 70.000 LFT
17 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 250.200 CYS
18 207-09935 SUBGRADE TREATMENT, TYPE IC 1,425.100 SYS
19 211-092064 STRUCTURAL BACKFILL, TYPE 1 23.800 CYS
20 211-09268 STRUCTURAL BACKFILL, TYPE 5 124.600 CYS
21 214-07203 GEOGRID, TYPE II 264.000 SYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 151.500 TON
23 303-01180 COMPACTED AGGREGATE, NO. 53 310.100 TON
24 303-99391 COMPACTED AGGREGATE FOR UNDERCUT BACKFILL, SIZE NO. 53, 160.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN 198.400 SYS
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 106.500 TON
27 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 208.900 TON
28  401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 298.200 TON
29 401-10258 JOINT ADHESIVE, SURFACE 100.000 LFT
30 401-11785 LIQUID ASPHALT SEALANT 100.000 LFT
31 406-05520 ASPHALT FOR TACK COAT 0.740 TON
32 601-01626 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2 1.000 EACH
33 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 1.000 EACH
34 601-02241 GUARDRAIL, REMOVE 116.000 LFT
35 601-06037 GUARDRAIL END TREATMENT, I 1.000 EACH
36 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
37 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
38 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 12.500 LFT
39 610-07486 HMA FOR APPROACHES, TYPE A 84.300 TON
40 615-06490 RIGHT OF WAY MARKER 15.000 EACH
41 615-06505 MONUMENT, B 3.000 EACH
42 616-02320 GEOTEXTILES 441.700 SYS
43 616-06405 RIPRAP, REVETMENT 247.100 TON
44 616-06451 RIPRAP, UNIFORM 79.000 TON
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
46 621-06559 MULCHED SEEDING, R 4,000.000 SYS
47 621-06574 SODDING 416.600 SYS
48 628-09402 FIELD OFFICE, B 4.000 MOS
49 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
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CALL ORDER : 421 CONTRACT ID : B -30002-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
50 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
51 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
52 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 8.000 MOS
53 706-09545 COARSE AGGREGATE, NO 8 174.000 CYS
54 714-11115 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 40.000 LET
55 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 47.000 LET
56 715-05229 PIPE, TYPE 1 DEFORMED MIN AREA 1.8 SFT 52.000 LET
57 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
58 715-46055 PIPE END SECTION, MIN AREA 1.8 SFT 2.000 EACH
59 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
60 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
61 801-06625 DETOUR ROUTE MARKER ASSEMBLY 33.000 EACH
62 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-07118 BARRICADE, III-A 60.000 LET
65 801-07119 BARRICADE, III-B 60.000 LET
66 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 991.000 LET
67 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,200.000 LET

68 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 13.000 EACH
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CALL ORDER : 431 CONTRACT ID : B -30532-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 22,344.000 CYS
15 203-02070 BORROW 18,981.000 cys
16 203-04523 DEWATERING LUMP LUMP
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 11.200 TON
18 205-06937 TEMPORARY SILT FENCE 2,875.000 LFT
19 207-09935 SUBGRADE TREATMENT, TYPE IC 3,617.000 SYS
20 211-02050 B BORROW 6,262.000 cys
21 211-09266 STRUCTURAL BACKFILL, TYPE 3 9,085.000 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,330.000 TON
23 302-07455 DENSE GRADED SUBBASE 98.000 cys
24 303-01180 COMPACTED AGGREGATE, NO. 53 7,568.000 TON
25 304-07494 WIDENING WITH HMA, TYPE C 194.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN 120.000 SYS
27 306-08043 MILLING, TRANSITION 80.000 SYS
28 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 303.000 TON
29  401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 644.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 773.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 773.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 773.000 LFT
33 406-05521 ASPHALT FOR TACK COAT 3,673.000 SYS
34 601-01522 GUARDRATIL, TRANSITION TYPE TGB 8.000 EACH
35 601-02241 GUARDRATIL, REMOVE 1,387.500 LFT
36 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
37 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,162.500 LFT
38 601-99133 GUARDRAIL, TRANSITION VH, 12FT-6 IN SPACING 4.000 EACH
39 602-06729 BARRIER DELINEATOR 14.000 EACH
40 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 585.600 SYS
41 615-06490 RIGHT OF WAY MARKER 10.000 EACH
42 615-06505 MONUMENT, B 2.000 EACH
43 616-02320 GEOTEXTILES 397.000 SYS
44 616-06405 RIPRAP, REVETMENT 266.000 TON
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
46 621-06545 FERTILIZER 0.360 TON
47 621-06554 SEED MIXTURE, U 133.000 LBS
48 621-06574 SODDING 13,010.000 SYS
49 628-09403 FIELD OFFICE, C 12.000 MOS
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CALL ORDER  : 431 CONTRACT ID : B -30532-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
51 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
52 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
53 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 36.000 MOS
54 701-06011 DYNAMIC PILE LOAD TEST 4.000 EACH
55 701-09557 TEST PILE, DYNAMIC, PRODUCTION 247.000 LET
56 701-09559 TEST PILE, DYNAMIC, RESTRIKE 4.000 EACH
57 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 412.000 LET
58 701-17800 PILE, STEEL PIPE, 0.312 IN, 18 936.000 LET
59 702-04325 TEMPORARY SHORING LUMP LUMP
60 703-06029 REINFORCING BARS, EPOXY COATED 136,071.000 1BS
61 704-51002 CONCRETE, C, SUPERSTRUCTURE 423.500 CYS
62 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 303.000 LET
63 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 8.000 EACH
64 706-51020 RAILING, CONCRETE, C 39.700 CYs
65 707-05983 STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN 275.000 LET
66 707-09316 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 78 IN X 48 IN 745.000 LET
67 709-51821 SURFACE SEAL LUMP LUMP
68 709-51821 SURFACE SEAL LUMP LUMP
69 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 100.000 LET
70 718-03277 PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN. 859.000 LET
71 718-52610 AGGREGATE FOR UNDERDRAINS 78.000 CYS
72 731-93945 FACE PANELS, CONCRETE 16,448.000 SFT
73  731-93946 WALL ERECTION 16,448.000 SFT
74 731-93947 LEVELING PAD, CONCRETE 859.000 LET
75 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
76 801-06625 DETOUR ROUTE MARKER ASSEMBLY 33.000 EACH
77 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
78 801-06645 CONSTRUCTION SIGN, B 99.000 EACH
79 801-07118 BARRICADE, III-A 288.000 LET
80 802-02475 SIGN, PANEL, RELOCATE 2.000 EACH
81 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,230.000 LET

82 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,230.000 LET
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CALL ORDER 441 CONTRACT ID : B -31495-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 1,345.000 cys
13 203-02070 BORROW 1,473.000 cys
14 205-03371 SEDIMENT, REMOVE 50.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 58.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
17 205-06936 TEMPORARY SEDIMENT TRAP 134.000 TON
18 205-06937 TEMPORARY SILT FENCE 1,330.000 LFT
19 205-09543 NO 2 STONE 40.000 TON
20 207-08265 SUBGRADE TREATMENT, TYPE IIA 3,007.400 SYS
21 207-08267 SUBGRADE TREATMENT, TYPE IIIA 98.000 SYS
22 211-09265 STRUCTURAL BACKFILL, TYPE 2 124.500 CYS
23 211-09268 STRUCTURAL BACKFILL, TYPE 5 460.200 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 278.300 TON
25 303-01180 COMPACTED AGGREGATE, NO. 53 420.000 TON
26 306-08042 MILLING, SCARIFICATION 293.300 SYS
27 306-08043 MILLING, TRANSITION 317.800 SYS
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 230.800 TON
29 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 282.500 TON
30 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 407.700 TON
31 401-10258 JOINT ADHESIVE, SURFACE 1,660.000 LFT
32 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,300.000 LFT
33 401-11785 LIQUID ASPHALT SEALANT 1,660.000 LFT
34 402-07451 HMA WEDGE AND LEVEL, TYPE B 91.700 TON
35 406-05520 ASPHALT FOR TACK COAT 0.900 TON
36 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 1.000 EACH
37 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 1.000 EACH
38 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
39 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 4.000 EACH
40 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
41 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 325.000 LFT
42 610-07487 HMA FOR APPROACHES, TYPE B 26.900 TON
43 615-06490 RIGHT OF WAY MARKER 9.000 EACH
44  615-06500 MONUMENT, A 2.000 EACH
45 616-02320 GEOTEXTILES 683.000 SYS
46 616-05688 RIPRAP, CLASS 1 1,115.000 TON
47 616-06405 RIPRAP, REVETMENT 46.000 TON
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
49 621-02770 EROSION CONTROL BLANKET 200.000 SYS
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CALL ORDER  : 441 CONTRACT ID : B -31495-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-06557 SEED MIXTURE, T 450.000 1LBS
51 621-06559 MULCHED SEEDING, R 7,072.600 SYS
52 621-06567 WATER 2.100 kGAL
53 621-06574 SODDING 566.000 SYS
54 621-06626 MULCHED SEEDING, D 200.000 SYS
55 621-08538 MULCH 6.000 CYsS
56 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
57  622-98200 SIGN, DO NOT DISTURB 4.000 EACH
58 628-09401 FIELD OFFICE, A 14.000 MOS
59 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 14.000 MOS
60 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
61 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
62 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 28.000 MOS
63 715-02629 SAFETY METAL END SECTION 6:1 DIA 18" 2.000 EACH
64 715-04618 SAFETY METAL END SECTION 6:1 DIA 30" 2.000 EACH
65 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 290.000 LET
66 715-05889 PIPE EXTENSION, CIRCULAR 30 IN 7.000 LET
67 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
68 723-11748 STRUCTURE, COATED REINFORCED CONCRETE, 60.000 LET
69 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 29.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73 801-07118 BARRICADE, III-A 72.000 LET
74 801-07119 BARRICADE, III-B 96.000 LET
75 802-91122 SIGN, GROUND MOUNTED, RESET 1.000 EACH
76 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,660.000 LET
77 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 272.500 LET
78 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,090.000 LET
79 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 22.000 EACH

80 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 22.000 EACH
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CALL ORDER : 451 CONTRACT ID : B -31541-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 400.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 2,923.000 cys
14 203-02070 BORROW 400.000 cys
15 205-03371 SEDIMENT, REMOVE 100.000 CYS
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 22.000 TON
17 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
18 205-06936 TEMPORARY SEDIMENT TRAP 33.500 TON
19 205-08594 FILTER SOCK 840.000 LET
20 205-09543 NO 2 STONE 20.000 TON
21 207-08267 SUBGRADE TREATMENT, TYPE IIIA 185.000 SYS
22 207-09935 SUBGRADE TREATMENT, TYPE IC 3,130.000 SYS
23 211-02050 B BORROW 200.000 cys
24 211-09264 STRUCTURAL BACKFILL, TYPE 1 10.000 CYS
25 211-09265 STRUCTURAL BACKFILL, TYPE 2 313.000 CYS
26 303-01180 COMPACTED AGGREGATE, NO. 53 827.000 TON
27 306-08042 MILLING, SCARIFICATION 1,245.000 SYS
28 306-08043 MILLING, TRANSITION 685.000 SYS
29  401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 317.000 TON
30 401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 312.000 TON
31 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 MM 608.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 2,310.000 LFT
33 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,310.000 LFT
34 401-11785 LIQUID ASPHALT SEALANT 2,310.000 LFT
35 406-05520 ASPHALT FOR TACK COAT 2.000 TON
36 601-02241 GUARDRAIL, REMOVE 587.000 LET
37 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 1.000 EACH
38 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
39 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 475.000 LEFT
41 610-07487 HMA FOR APPROACHES, TYPE B 50.000 TON
42 615-06490 RIGHT OF WAY MARKER 10.000 EACH
43 616-02320 GEOTEXTILES 590.000 SYS
44 616-06405 RIPRAP, REVETMENT 489.000 TON
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
46 621-02770 EROSION CONTROL BLANKET 860.000 SYS
47 621-06545 FERTILIZER 2.200 TON
48 621-06553 SEED MIXTURE, R 459.000 LBS
49 621-06557 SEED MIXTURE, T 900.000 LBS
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CALL ORDER : 451 CONTRACT ID : B -31541-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION
50 621-06565 MULCHING MATERIAL 17.400 TON
51 621-06567 WATER 10.000 kGAL
52 621-06574 SODDING 429.400 SYS
53 621-06575 SODDING, NURSERY 2,300.000 SYS
54 621-06626 MULCHED SEEDING, D 974.600 SYS
55 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
56 628-09402 FIELD OFFICE, B 10.000 MOS
57 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 14.000 MOS
58 628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
59 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
60 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
61 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 30.000 MOS
62 715-02629 SAFETY METAL END SECTION 6:1 DIA 18" 1.000 EACH
63 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 120.000 LEFT
64 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
65 720-45035 INLET, F7 1.000 EACH
66 723-11676 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 96.000 LEFT
67 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
68 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
69 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 2,000.000 LEFT
70 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,000.000 LET
71 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 48.000 LFT
72 801-06640 CONSTRUCTION SIGN, A 54.000 EACH
73 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-07118 BARRICADE, III-A 48.000 LFT
76 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 570.000 LFT
77 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 460.000 LET
78 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
79 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 3,540.000 LFT
80 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 650.000 LFT

81 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 443.000 LFT
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CALL ORDER : 471 CONTRACT ID : B -32423-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-96133 PIPE, REMOVE 82.000 LET
13 203-02000 EXCAVATION, COMMON 7,640.000 cys
14 203-08668 STRIP DRAIN, 12 IN. 5,710.000 LFT
15 203-51223 EXCAVATION, WATERWAY 2,980.000 CYS
16 204-08415 STAKE, SETTLEMENT 4.000 EACH
17 205-03371 SEDIMENT, REMOVE 1,476.000 cys
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 45.000 TON
19 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
20 205-06934 TEMPORARY MULCH 14.100 TON
21 205-06936 TEMPORARY SEDIMENT TRAP 92.000 TON
22 205-06937 TEMPORARY SILT FENCE 1,449.000 LFT
23 205-08594 FILTER SOCK 960.000 LET
24  205-09543 NO 2 STONE 150.000 TON
25 205-11586 TEMPORARY FILTER STONE 58.000 TON
26 205-11591 TEMPORARY SEED MIXTURE 846.000 LBS
27 205-11626 PUMP AROUND 1.000 EACH
28 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 54.000 CYS
29 207-08265 SUBGRADE TREATMENT, TYPE IIA 4,717.000 SYS
30 207-08267 SUBGRADE TREATMENT, TYPE IIIA 283.000 SYS
31 211-02050 B BORROW 4,435.050 cys
32 211-06467 AGGREGATE FOR END BENT BACKFILL 36.000 CYS
33 211-09264 STRUCTURAL BACKFILL, TYPE 1 28.000 CYS
34 211-09265 STRUCTURAL BACKFILL, TYPE 2 185.800 CYS
35 211-09268 STRUCTURAL BACKFILL, TYPE 5 165.600 CYS
36 215-07043 CHEMICAL MODIFICATION, SOILS 6,844.000 SYS
37 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,455.000 TON
38 302-07455 DENSE GRADED SUBBASE 35.000 cys
39 303-01180 COMPACTED AGGREGATE, NO. 53 332.000 TON
40 306-08043 MILLING, TRANSITION 266.000 SYS
41 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 361.000 TON
42 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 601.000 TON
43 401-10258 JOINT ADHESIVE, SURFACE 1,412.000 LFT
44 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,412.000 LFT
45 401-11785 LIQUID ASPHALT SEALANT 1,412.000 LFT
46 406-05520 ASPHALT FOR TACK COAT 2.000 TON
47 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
48 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
49 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 275.000 LFT
51 608-05741 WICK DRAIN 23,610.000 LFT
52 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 215.800 SYS
53 610-07487 HMA FOR APPROACHES, TYPE B 38.000 TON
54 616-02320 GEOTEXTILES 1,670.000 SYS
55 616-05688 RIPRAP, CLASS 1 127.000 TON
56 616-05689 RIPRAP, CLASS 2 47.000 TON
57 616-06405 RIPRAP, REVETMENT 960.000 TON
58 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
59 621-02770 EROSION CONTROL BLANKET 9,442.000 SYS
60 621-04258 SEED MIXTURE 2.000 LBS
61 621-06545 FERTILIZER 1.000 TON
62 621-06553 SEED MIXTURE, R 374.000 LBS
63 621-06565 MULCHING MATERIAL 4.000 TON
64 621-06567 WATER 5.000 kGAL
65 621-06574 SODDING 1,084.000 SYS
66 621-09398 SEED MIXTURE, SLOPE STABILIZATION 26.000 LBS
67 628-09401 FIELD OFFICE, A 6.000 MOS
68 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
69 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
70 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
71 701-02945 PILE, STEEL H, REINFORCED CONCRETE ENCASED, 224.000 LEFT
72 701-09558 TEST PILE, INDICATOR, PRODUCTION 114.000 LFT
73  701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
74 701-09683 PILE SHOE, HP 12 X 74 14.000 EACH
75 701-09891 PILE SHOE, 12 X 84, HP 10.000 EACH
76 701-95780 PILE, STEEL H, HP 12 IN X 74 506.000 LFT
77 701-95782 PILE, STEEL H, HP 12 X 84 491.000 LET
78 702-51005 CONCRETE, A, SUBSTRUCTURE 35.200 CYS
79 702-92857 CONCRETE, C, SUBSTRUCTURE 28.600 CYs
80 703-06028 REINFORCING BARS 8,262.000 LBS
81 703-06029 REINFORCING BARS, EPOXY COATED 61,615.000 LBS
82 704-51002 CONCRETE, C, SUPERSTRUCTURE 175.500 CYsS
83 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 4.000 EACH
84 706-11405 RAILING, STEEL, PF-2 326.000 LEFT
85 706-11603 RAILING, CONCRETE, PF-2 14.200 CYS
86 707-11497 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, 750.000 LET
87 709-51821 SURFACE SEAL LUMP LUMP
88 714-11182 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 44.000 LET
89 714-11303 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 62.000 LEFT
90 715-04947 TAPPING TEE 1.000 EACH
91 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 52.000 LEFT
92 715-05407 PIPE, END BENT DRAIN, 6 IN 104.000 LEFT
93 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
94 715-90573 VALVE WITH BOX, RESTRAINED GATE, DUCTILE 1.000 EACH
95 715-93911 WATER MAIN, 4 IN 885.000 LEFT
96 715-98961 FORCE MAIN 1,338.000 LEFT
97 716-07654 PIPE INSTALLATION, TRENCHLESS, 6 IN 150.000 LET

98 716-11447 PIPE INSTALLATION, TRENCHLESS, 4 IN. 150.000 LFT



SCHEDULE OF PAY ITEMS PAGE 64
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
100 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
101 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 500.000 LET
102 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 500.000 LFT
103 801-06625 DETOUR ROUTE MARKER ASSEMBLY 37.000 EACH
104 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
105 801-06775 MAINTAINING TRAFFIC LUMP LUMP
106 801-07118 BARRICADE, III-A 48.000 LET
107 801-07119 BARRICADE, III-B 32.000 LFT
108 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 48.000 LET
109 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 4.000 EACH
110 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 18.000 SFT
111 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 7.000 SFT
112 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,578.000 LET
113 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 426.000 LET
114 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 426.000 LET
115 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,510.000 LET

116 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 36.000 LEFT
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CALL ORDER : 481 CONTRACT ID : B -33568-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
18 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
19 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
20 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
21 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
22 202-02240 PAVEMENT REMOVAL 6,089.000 SYS
23 202-02272 PAVED SIDE DITCH, REMOVE 952.000 LEFT
24 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
25 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
26 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
27 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
28 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
29 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
30 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
31 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
32 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
33 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
34 202-74080 OVERHEAD SIGN STRUCTURE, 2.000 EACH
35 202-75997 PRISMATIC REFLECTOR, REMOVE 810.000 EACH
36 202-91385 INLET, REMOVE 4.000 EACH
37 202-94954 BARRIER WALL, CONCRETE, REMOVE 1,769.000 LFT
38 203-02000 EXCAVATION, COMMON 21,150.000 CYSs
39 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
40 205-06937 TEMPORARY SILT FENCE 90.000 LET
41 205-08594 FILTER SOCK 200.000 LFT
42 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 120.000 LFT
43 205-11591 TEMPORARY SEED MIXTURE 550.000 LBS
44 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 1,529.000 CYs
45 206-51817 SHEET PILING, STEEL 772.000 SET
46 207-09935 SUBGRADE TREATMENT, TYPE IC 9,466.000 SYS
47 211-02050 B BORROW 120.000 CYSs
48 211-06467 AGGREGATE FOR END BENT BACKFILL 1,356.000 CYs
49 211-09264 STRUCTURAL BACKFILL, TYPE 1 51.000 CYS
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
50 213-09269 FLOWABLE BACKFILL, NON-REMOVABRLE 281.000 CYS
51  302-06464 SUBBASE FOR PCCP 279.000 cys
52 302-06464 SUBBASE FOR PCCP 7,967.000 cyYs
53 302-07455 DENSE GRADED SUBBASE 1,178.000 cys
54 303-01180 COMPACTED AGGREGATE, NO. 53 3,444.000 TON
55 304-07491 HMA PATCHING, TYPE C 530.000 TON
56 304-07783 HMA PATCHING, TYPE D 106.000 TON
57 306-08034 MILLING, ASPHALT, 1 1/2 IN 42,922.000 SYS
58 306-08042 MILLING, SCARIFICATION 16,097.000 SYs
59  401-07330 QC/QA-HMA, 5, 70, SURFACE, 9.5 mm 4,681.000 TON
60 401-07337 QC/OA-HMA, 5, 76, SURFACE, 9.5 mm 2,130.000 TON
61 401-07400 QC/OA-HMA, 5, 70, INTERMEDIATE, 19.0 mm 3,165.000 TON
62 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 2,263.000 TON
63 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 11,364.000 TON
64 401-10258 JOINT ADHESIVE, SURFACE 10,733.000 LFT
65 401-10259 JOINT ADHESIVE, INTERMEDIATE 6,913.000 LFT
66 401-11785 LIQUID ASPHALT SEALANT 10,733.000 LFT
67 406-05520 ASPHALT FOR TACK COAT 48.000 TON
68 502-06331 PCCP, 14 IN 1,405.000 SYs
69 503-03489 RETROFITTED TIE BARS 828.000 EACH
70 503-05310 TERMINAL JOINT 1,262.000 LET
71 506-06333 PCCP PATCHING, FULL DEPTH 326.000 SYS
72 601-01522 GUARDRATIL, TRANSITION TYPE TGB 13.000 EACH
73 601-02241 GUARDRAIL, REMOVE 3,507.000 LET
74 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
75 601-94689 GUARDRAIL END TREATMENT, OS 10.000 EACH
76 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 2,778.000 LFT
77 601-99106 GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING 1,719.000 LFT
78  602-01064 CONCRETE BARRIER 1,662.000 LET
79 602-06729 BARRIER DELINEATOR 194.000 EACH
80 603-06060 FENCE, FARM FIELD, RESET 1,596.000 LFT
81 606-07484 MILLED HMA CORRUGATIONS 36,300.000 LFT
82 609-06262 REINFORCED CONCRETE BRIDGE APPROACH, 14 IN 7,065.000 SYS
83 616-02320 GEOTEXTILES 5,377.000 SYS
84 616-06405 RIPRAP, REVETMENT 1,447.000 TON
85 616-51367 SLOPEWALL, CONCRETE, 4 IN 252.000 SYS
86 616-93772 INSPECTION HOLE 48.000 EACH
87 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
88 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
89 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
90 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
91 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
92 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
93 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
94 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
95 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
96 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
97 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP

98 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
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99 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
100 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
101 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
102 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
103 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
104 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
105 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
106 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
107 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
108 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
109 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
110 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
111 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
112 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
113 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
114 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
115 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 16.000 EACH
116 621-01597 EROSION CONTROL, MAT 6,992.000 SYs
117 621-06545 FERTILIZER 10.000 TON
118 621-06554 SEED MIXTURE, U 591.000 1BS
119 621-06565 MULCHING MATERIAL 16.000 TON
120 621-06567 WATER 10.000 kGAL
121 621-06574 SODDING 1,609.000 SYS
122 621-09400 SEED MIXTURE, SEDGE MEADOW 28.000 1BS
123 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 15.000 EACH
124 628-09403 FIELD OFFICE, C 16.000 MOS
125 628-11729 CELLULAR TELEPHONE TYPE A 4.000 EACH
126 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
127 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
128 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 64.000 MOS
129 702-51005 CONCRETE, A, SUBSTRUCTURE 130.000 cYs
130 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,536.000 1BS
131 702-51863 FIELD DRILLED HOLE IN CONCRETE 2,896.000 EACH
132 702-92857 CONCRETE, C, SUBSTRUCTURE 67.100 cYs
133  703-06029 REINFORCING BARS, EPOXY COATED 1,777,776.000 LBS
134 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 11,612.000 EACH
135 704-51002 CONCRETE, C, SUPERSTRUCTURE 5,115.300 CYS
136 706-08500 REINFORCED CONCRETE MOMENT SLAB, 14 IN 161.000 SYs
137 706-09545 COARSE AGGREGATE, NO 8 41.000 cYs
138 706-11601 RAILING, CONCRETE, FT 578.600 cYs
139 706-11601 RAILING, CONCRETE, FT 14.400 CYs
140 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 20.000 EACH
141 706-51020 RAILING, CONCRETE, C 5.200 cYs
142 708-51813 PNEUMATICALLY PLACED MORTAR 2,287.000 SFT
143 708-51814 WELDED STEEL WIRE FABRIC 2,287.000 SFT
144 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
145 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
146 709-51821 SURFACE SEAL LUMP LUMP

147 709-51821 SURFACE SEAL LUMP LUMP
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CALL ORDER : 481 CONTRACT ID : B -33568-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
148 709-51821 SURFACE SEAL LUMP LUMP
149 709-51821 SURFACE SEAL LUMP LUMP
150 709-51821 SURFACE SEAL LUMP LUMP
151 709-51821 SURFACE SEAL LUMP LUMP
152 709-51821 SURFACE SEAL LUMP LUMP
153 709-51821 SURFACE SEAL LUMP LUMP
154 709-51821 SURFACE SEAL LUMP LUMP
155 709-51821 SURFACE SEAL LUMP LUMP
156 711-51038 STRUCTURAL STEEL LUMP LUMP
157 711-51038 STRUCTURAL STEEL LUMP LUMP
158 711-51038 STRUCTURAL STEEL LUMP LUMP
159 711-51038 STRUCTURAL STEEL LUMP LUMP
160 711-51038 STRUCTURAL STEEL LUMP LUMP
161 711-51038 STRUCTURAL STEEL LUMP LUMP
162 711-51038 STRUCTURAL STEEL LUMP LUMP
163 711-51038 STRUCTURAL STEEL LUMP LUMP
164 711-51038 STRUCTURAL STEEL LUMP LUMP
165 711-51038 STRUCTURAL STEEL LUMP LUMP
166 711-51864 DRILLED HOLE 4,804.000 EACH
167 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
168 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
169 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
170 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
171 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
172 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
173 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
174 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
175 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
176 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
177 711-96800 STUD SHEAR CONNECTORS 34,670.000 EACH
178 715-04809 PIPE, PVC, 3" 766.000 LEFT
179 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 231.000 LFT
180 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 17,706.000 LFT
181 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 627.000 LFT
182 715-05407 PIPE, END BENT DRAIN, 6 IN 2,188.000 LEFT
183 715-09064 VIDEO INSPECTION FOR PIPE 231.000 LFT
184 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
185 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
186 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 2.000 EACH
187 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
188 715-92037 PIPE, PVC, 4 IN 568.000 LFT
189 718-06529 OUTLET PROTECTOR, 2 57.000 EACH
190 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 16,242.000 LFT
191 718-52610 AGGREGATE FOR UNDERDRAINS 2,232.000 CYs
192 718-99153 GEOTEXTILES FOR UNDERDRAIN 15,728.000 SYS
193 720-45041 INLET, H5 2.000 EACH
194 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
195 801-03290 CONSTRUCTION SIGN, C 4.000 EACH

196 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 247,714.000 LFT
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CALL ORDER  : 481 CONTRACT ID : B -33568-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
197 801-06204 TEMPORARY PAVEMENT MARKING, 5 IN 12,161.000 LET
198 801-06640 CONSTRUCTION SIGN, A 162.000 EACH
199 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
200 801-06710 FLASHING ARROW SIGN 720.000 DAY
201 801-06775 MAINTAINING TRAFFIC LUMP LUMP
202 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 14.000 EACH
203 801-07119 BARRICADE, III-B 48.000 LET
204 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 27,447.000 LET
205 801-11598 ARIES FIELD PROCESSOR FOR PCMS 4.000 EACH
206 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
207 801-11845 AUTOMATED WORK ZONE INFORMATION SYSTEM, DETECTORS 16.000 EACH
208 801-97643 TEMPORARY BUZZ STRIPS 2,592.000 LET
209 802-07057 SIGN, PANEL, WITH LEGEND 184.000 SFT
210 802-07154 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XII 2.000 EACH
211 802-76095 STRUCTURAL STEEL, BREAKAWAY 1,016.000 1LBS
212 804-06770 DELINEATOR POST 54.000 EACH
213 805-11814 CONDUIT, HDPE, 2 IN, SCHEDULE 40 1,252.000 LET
214 805-11816 CONDUIT RIGID FIBERGLASS 2" 4,632.000 LET
215 805-11842 CONDUIT, HDPE, 3 IN, SCHEDULE 40 2,006.000 LET
216 807-02191 HANDHOLE, LIGHTING 20.000 EACH
217 808-06716 LINE, REMOVE 317,159.000 LET
218 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
219 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 29,400.000 LET
220 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 26,090.000 LET
221 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 1,515.000 LET
222 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 36,358.000 LET

223 808-75994 PRISMATIC REFLECTOR 292.000 EACH



SCHEDULE OF PAY ITEMS PAGE 70

CALL ORDER : 491 CONTRACT ID : B -34260-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 551.000 SYS
12 202-02240 PAVEMENT REMOVAL 325.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-93741 GUARDRAIL END TREATMENT, REMOVE 4.000 EACH
15 203-02000 EXCAVATION, COMMON 34.000 CYs
16 203-02070 BORROW 20.000 CYS
17 205-06937 TEMPORARY SILT FENCE 864.000 LEFT
18 205-09543 NO 2 STONE 100.000 TON
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 14.000 TON
20 302-07455 DENSE GRADED SUBBASE 56.000 CYS
21 304-07490 HMA PATCHING, TYPE B 46.000 TON
22 306-08043 MILLING, TRANSITION 1,663.000 SYS
23 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 146.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 1,080.000 LET
25 401-11785 LIQUID ASPHALT SEALANT 1,080.000 LET
26 406-05521 ASPHALT FOR TACK COAT 2,143.000 SYS
27 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
28 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
29 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 375.000 LET
30 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 337.400 SYS
31 616-02320 GEOTEXTILES 323.000 SYS
32 616-06405 RIPRAP, REVETMENT 58.000 TON
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
34 621-06560 MULCHED SEEDING, U 590.000 SYS
35 621-06567 WATER 1.000 kGAL
36 621-06574 SODDING 12.000 SYS
37 628-09402 FIELD OFFICE, B 6.000 MOS
38 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
39 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
40 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
41 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
42  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
43 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
44 702-51863 FIELD DRILLED HOLE IN CONCRETE 428.000 EACH
45 703-06029 REINFORCING BARS, EPOXY COATED 49,077.000 LBS
46 704-51002 CONCRETE, C, SUPERSTRUCTURE 74.200 CYs
47 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
48 706-09962 RAILING, CONCRETE, PF-1 257.400 LFT
49 706-11404 RAILING, STEEL, PF-1 274.700 LEFT
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CALL ORDER  : 491 CONTRACT ID : B -34260-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 709-51821 SURFACE SEAL LUMP LUMP
51 710-09158 PATCHING CONCRETE STRUCTURES 70.000 SFT
52 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 45.000 SFT
53 722-51842 BRIDGE DECK OVERLAY 637.000 SYS
54 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 19.000 CYS
55 722-51874 OVERLAY DAM 323.000 SFT
56 722-60824 SURFACE MILLING 551.000 SYS
57 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
58 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
59 801-06625 DETOUR ROUTE MARKER ASSEMBLY 31.000 EACH
60 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
61 801-07118 BARRICADE, III-A 96.000 LET
62 801-07119 BARRICADE, III-B 96.000 LET
63 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 174.000 LET
64 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 3,348.000 LET
65 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,659.000 LET
66 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH

67 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 15.000 EACH
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CALL ORDER : 501 CONTRACT ID : B -34309-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01066 HYDRO DEMOLITION 1,057.000 SYS
11 202-02240 PAVEMENT REMOVAL 153.000 SYS
12 202-02272 PAVED SIDE DITCH, REMOVE 192.000 LEFT
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51822 BRIDGE DECK OVERLAY, REMOVE 1,057.000 SYS
15 203-02000 EXCAVATION, COMMON 90.000 CYs
16 205-09543 NO 2 STONE 100.000 TON
17 211-064¢67 AGGREGATE FOR END BENT BACKFILL 37.000 CYS
18 213-09270 FLOWABLE BACKFILL, REMOVABLE 7.100 CYs
19 302-07455 DENSE GRADED SUBBASE 28.000 CYs
20 306-08043 MILLING, TRANSITION 420.000 SYS
21 306-11553 MILLING, ASPHALT, 3/4 IN 280.000 SYS
22 402-07451 HMA WEDGE AND LEVEL, TYPE B 58.000 TON
23 406-05521 ASPHALT FOR TACK COAT 700.000 SYS
24 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
25 601-02241 GUARDRAIL, REMOVE 200.000 LET
26 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING 4.000 EACH
27 602-06729 BARRIER DELINEATOR 20.000 EACH
28 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 164.000 SYS
29 616-02320 GEOTEXTILES 300.000 SYS
30 616-06405 RIPRAP, REVETMENT 107.000 TON
31 619-93790 CLEAN AND EPOXY COAT EXISTING PILES LUMP LUMP
32 621-06574 SODDING 63.000 SYS
33 628-09402 FIELD OFFICE, B 8.000 MOS
34 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
35 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
36 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
37 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 8.000 MOS
38 702-51005 CONCRETE, A, SUBSTRUCTURE 59.400 CYs
39 703-06029 REINFORCING BARS, EPOXY COATED 36,794.000 LBS
40 704-51002 CONCRETE, C, SUPERSTRUCTURE 79.500 CYs
41 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
42 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
43 709-51821 SURFACE SEAL LUMP LUMP
44 711-51038 STRUCTURAL STEEL LUMP LUMP
45 711-90114 JACKING AND SUPPORTING SUPERSTRUCTURE LUMP LUMP
46 711-95290 FIELD WELDING 124.000 LEFT
47 715-05407 PIPE, END BENT DRAIN, 6 IN 120.000 LEFT
48 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 250.000 SET
49 722-51842 BRIDGE DECK OVERLAY 1,248.000 SYS
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CALL ORDER  : 501 CONTRACT ID : B -34309-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 16.000 CYs
51 722-60824 SURFACE MILLING 1,057.000 SYS
52 726-92406 BEARING ASSEMBLY, ELASTOMERIC 30.000 EACH
53 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
54 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
55 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-07118 BARRICADE, III-A 96.000 LFT
58 801-07119 BARRICADE, III-B 96.000 LET
59 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 132.000 LET
60 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,052.000 LET
61 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 7.000 EACH

62 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 7.000 EACH



SCHEDULE OF PAY ITEMS PAGE 74

CALL ORDER : 511 CONTRACT ID : B -34332-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 1,186.000 cys
13 203-02070 BORROW 469.000 cyYs
14 203-51223 EXCAVATION, WATERWAY 74.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 40.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
17 205-06934 TEMPORARY MULCH 1.500 TON
18 205-06936 TEMPORARY SEDIMENT TRAP 120.000 TON
19 205-06937 TEMPORARY SILT FENCE 1,456.000 LFT
20 205-09543 NO 2 STONE 100.000 TON
21 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,987.000 SYS
22 211-02050 B BORROW 291.000 cys
23 211-092064 STRUCTURAL BACKFILL, TYPE 1 194.000 CYS
24 211-09267 STRUCTURAL BACKFILL, TYPE 4 11.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 510.000 TON
26 302-07455 DENSE GRADED SUBBASE 22.000 CYS
27 303-01180 COMPACTED AGGREGATE, NO. 53 250.000 TON
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 121.000 TON
29 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 204.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 664.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 664.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 664.000 LFT
33 406-05521 ASPHALT FOR TACK COAT 1,546.000 SYS
34 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 2.000 EACH
35 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
37 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 425.000 LFT
38 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 130.000 SYS
39 610-07487 HMA FOR APPROACHES, TYPE B 23.000 TON
40 615-06490 RIGHT OF WAY MARKER 6.000 EACH
41 615-06505 MONUMENT, B 2.000 EACH
42 616-02320 GEOTEXTILES 691.000 SYS
43 616-06405 RIPRAP, REVETMENT 184.000 TON
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
45 621-02770 EROSION CONTROL BLANKET 1,183.000 SYS
46 621-06545 FERTILIZER 0.300 TON
47 621-06553 SEED MIXTURE, R 70.000 LBS
48 621-06553 SEED MIXTURE, R 5.000 LBS
49 621-06557 SEED MIXTURE, T 115.000 LBS
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CALL ORDER : 511 CONTRACT ID : B -34332-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-06565 MULCHING MATERIAL 1.500 TON
51 621-06567 WATER 1.000 kGAL
52 621-06574 SODDING 275.000 SYS
53 628-09402 FIELD OFFICE, B 8.000 MOS
54 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 8.000 MOS
55 701-09558 TEST PILE, INDICATOR, PRODUCTION 338.000 LFT
56 701-09560 TEST PILE, INDICATOR, RESTRIKE 4.000 EACH
57 701-09665 PILE, STEEL PIPE, 0.375 IN, 14 IN 1,032.000 LEFT
58 701-09677 PILE STEEL PIPE EPOXY COATED 0.375 IN, 14 IN 140.000 LFT
59 701-09679 CONICAL PILE TIP, 14 IN 18.000 EACH
60 703-06028 REINFORCING BARS 12,161.000 LBS
61 703-06029 REINFORCING BARS, EPOXY COATED 23,929.000 LBS
62 704-51002 CONCRETE, C, SUPERSTRUCTURE 134.800 CYs
63 706-06344 RAILING, STEEL TS-1 125.000 LEFT
64 709-51821 SURFACE SEAL LUMP LUMP
65 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 60.000 LEFT
66 715-05128 PIPE, TYPE 1 CIRCULAR 48 IN 64.000 LET
67 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 40.000 LEFT
68 715-05252 PIPE, TYPE 1 DEFORMED MIN AREA 20.5 SFT 46.000 LEFT
69 715-06004 CONCRETE ANCHOR, 48 IN 2.000 EACH
70 715-08303 CONCRETE ANCHOR, MIN AREA 20.5 SFT 2.000 EACH
71  715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
72 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
73 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
74 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
75 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14.000 EACH
76 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
77 801-07118 BARRICADE, III-A 48.000 LET
78 801-07119 BARRICADE, III-B 72.000 LET

79 802-91122 SIGN, GROUND MOUNTED, RESET 1.000 EACH
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CALL ORDER : 521 CONTRACT ID : B -34395-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
11 203-02000 EXCAVATION, COMMON 1,515.000 cyYs
12 203-02070 BORROW 1,235.000 cys
13 203-51223 EXCAVATION, WATERWAY 225.000 CYS
14 205-06937 TEMPORARY SILT FENCE 494,000 LFT
15 205-11591 TEMPORARY SEED MIXTURE 31.000 LBS
16 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 250.000 CYS
17 207-08262 SUBGRADE TREATMENT, TYPE I 562.000 SYS
18 211-064067 AGGREGATE FOR END BENT BACKFILL 110.000 CYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 134.000 TON
20 302-07455 DENSE GRADED SUBBASE 46.000 cys
21 306-08034 MILLING, ASPHALT, 1 1/2 IN 171.000 SYS
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 52.000 TON
23 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 88.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 309.000 LFT
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 236.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 309.000 LFT
27 406-05520 ASPHALT FOR TACK COAT 0.100 TON
28  601-02241 GUARDRAIL, REMOVE 235.000 LET
29 601-06234 IMPACT ATTENUATOR, R1, Wl, TL-2 4.000 EACH
30 604-05528 HMA FOR SIDEWALK 1.000 TON
31 604-06070 SIDEWALK, CONCRETE 24.000 SYS
32 605-06121 CURB, CONCRETE, B 64.000 LET
33 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 271.000 SYS
34 615-06490 RIGHT OF WAY MARKER 6.000 EACH
35 615-06505 MONUMENT, B 2.000 EACH
36 616-02320 GEOTEXTILES 457.000 SYS
37 616-06405 RIPRAP, REVETMENT 132.000 TON
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
39 621-02770 EROSION CONTROL BLANKET 390.000 SYS
40 621-06545 FERTILIZER 0.100 TON
41 621-06553 SEED MIXTURE, R 36.000 LBS
42 621-06565 MULCHING MATERIAL 0.500 TON
43 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
44 622-91786 SEEDLING 50.000 EACH
45 628-09401 FIELD OFFICE, A 9.000 MOS
46 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
47 701-09557 TEST PILE, DYNAMIC, PRODUCTION 127.000 LFT
48 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
49 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 1,070.000 LET
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CALL ORDER ¢ 521 CONTRACT ID : B -34395-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 701-09679 CONICAL PILE TIP, 14 IN 22.000 EACH
51 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 845.000 LBS
52 703-06029 REINFORCING BARS, EPOXY COATED 66,917.000 LBS
53 704-51002 CONCRETE, C, SUPERSTRUCTURE 289.200 CYS
54 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 4.000 EACH
55 706-11418 RAILING, STEEL, PS-1 206.000 LFT
56 706-11604 RAILING, CONCRETE, PS-1 17.000 CYSs
57 707-09865 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 36 IN X 49 IN 651.000 LEFT
58 709-51821 SURFACE SEAL LUMP LUMP
59 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 4.000 EACH
60 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
61 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
62 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
63 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-07118 BARRICADE, III-A 48.000 LEFT
66 801-07119 BARRICADE, III-B 72.000 LET
67 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 609.000 LFT

68 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 609.000 LEFT
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CALL ORDER : 531 CONTRACT ID : B -35385-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 391.100 SYS
12 202-02279 CURB AND GUTTER, REMOVE 320.000 LFT
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-52710 SIDEWALK, CONCRETE, REMOVE 71.100 SYS
15 203-02000 EXCAVATION, COMMON 103.000 cyYs
16 205-06937 TEMPORARY SILT FENCE 350.000 LFT
17 207-08265 SUBGRADE TREATMENT, TYPE IIA 533.000 SYS
18 211-09265 STRUCTURAL BACKFILL, TYPE 2 103.000 CYS
19 211-09268 STRUCTURAL BACKFILL, TYPE 5 207.000 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 105.200 TON
21 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 32.300 TON
22 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 43.000 TON
23 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 53.800 TON
24 401-10258 JOINT ADHESIVE, SURFACE 480.000 LFT
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 480.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 160.000 LFT
27 406-05521 ASPHALT FOR TACK COAT 782.200 SYS
28 603-03692 FENCE, WOOD, 80.000 LET
29  604-06070 SIDEWALK, CONCRETE 88.900 SYS
30 605-97937 CURB AND GUTTER, ROLL CURB 320.000 LFT
31 616-02320 GEOTEXTILES 302.000 SYs
32 616-05688 RIPRAP, CLASS 1 455.000 TON
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
34 621-06560 MULCHED SEEDING, U 641.400 SYS
35 628-09402 FIELD OFFICE, B 3.000 MOS
36 702-44240 CONCRETE, A, STRUCTURES 14.000 cys
37 715-04612 PIPE 120.000 LET
38 715-04987 CONNECTION 2.000 EACH
39 715-06039 INSERTION VALVE, 6 IN. 2.000 EACH
40 715-90567 WATER MAIN, RELOCATED, 6 IN. 213.000 LFT
41 723-11212 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 84.000 LFT
42 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
43 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
44 801-06640 CONSTRUCTION SIGN, A 3.000 EACH
45 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 801-07118 BARRICADE, III-A 72.000 LFT
48 801-07119 BARRICADE, III-B 22.000 LFT
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CALL ORDER : 541 CONTRACT ID : B -35412-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-01015 CLEARING AND GRUBBING LUMP LUMP
9 202-96133 PIPE, REMOVE 10.000 LEFT
10 203-08607 LINEAR GRADING 80.000 LEFT
11 205-08594 FILTER SOCK 100.000 LEFT
12 205-09543 NO 2 STONE 40.000 TON
13 601-06035 GUARDRAIL, RESET 150.000 LEFT
14 616-02320 GEOTEXTILES 255.000 SYS
15 616-06405 RIPRAP, REVETMENT 40.000 TON
16 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
17 621-02770 EROSION CONTROL BLANKET 110.000 SYS
18 621-06559 MULCHED SEEDING, R 110.000 SYS
19 625-09374 GABIONS, PVC COATED 20.000 CYs
20 625-09376 REVET MATTRESS, PVC COATED 80.000 CYS
21 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
22 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
23 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
24 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
25 708-51813 PNEUMATICALLY PLACED MORTAR 255.000 SET
26 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
27 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
28 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 551 CONTRACT ID : B -36082-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SUPERSTRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02278 CURB, CONCRETE, REMOVE 218.000 LEFT
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-52710 SIDEWALK, CONCRETE, REMOVE 163.000 SYS
13 202-97909 TRAFFIC SIGNAL INTERCONNECT, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 25.000 CYs
15 203-02070 BORROW 25.000 CYs
16 205-06937 TEMPORARY SILT FENCE 200.000 LET
17 207-08267 SUBGRADE TREATMENT, TYPE IIIA 22.000 SYS
18 211-06467 AGGREGATE FOR END BENT BACKFILL 633.000 CYs
19 211-09265 STRUCTURAL BACKFILL, TYPE 2 5.000 CYs
20 302-07455 DENSE GRADED SUBBASE 68.000 CYS
21 306-08043 MILLING, TRANSITION 1,251.000 SYS
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 104.000 TON
23 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 46.000 TON
24 406-05520 ASPHALT FOR TACK COAT 1.000 TON
25 503-05310 TERMINAL JOINT 124.000 LET
26 601-06035 GUARDRAIL, RESET 35.000 LFT
27 601-06234 IMPACT ATTENUATOR, R1, W1, TL-2 2.000 EACH
28 604-06070 SIDEWALK, CONCRETE 218.000 SYS
29 605-06120 CURB, CONCRETE 191.000 LET
30 609-06263 REINFORCED CONCRETE BRIDGE APPROACH, 15 IN 394.000 SYS
31 610-08446 PCCP FOR APPROACHES, 6 IN 22.000 SYS
32 616-02320 GEOTEXTILES 381.000 SYS
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
34 621-06560 MULCHED SEEDING, U 994.000 SYS
35 621-06567 WATER 1.000 kGAL
36 621-06574 SODDING 55.000 SYS
37 628-09403 FIELD OFFICE, C 12.000 MOS
38 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
39 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
40 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
41 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
42 702-51005 CONCRETE, A, SUBSTRUCTURE 13.300 CYs
43 702-51015 CONCRETE, B, FOOTINGS 9.000 CYs
44 702-51863 FIELD DRILLED HOLE IN CONCRETE 556.000 EACH
45 702-92857 CONCRETE, C, SUBSTRUCTURE 47.500 CYsS
46 703-06028 REINFORCING BARS 908.000 LBS
47 703-06029 REINFORCING BARS, EPOXY COATED 179,429.000 LBS
48 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 888.000 EACH
49 704-51002 CONCRETE, C, SUPERSTRUCTURE 613.300 CYS
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CALL ORDER : 551 CONTRACT ID : B -36082-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SUPERSTRUCTURE REPLACEMENT
50 706-06354 CONCRETE BRIDGE RAILING TRANSITION, TPS-2 3.000 EACH
51 706-06354 CONCRETE BRIDGE RAILING TRANSITION, TPS-2 1.000 EACH
52 706-11419 RAILING, STEEL, PS-2 480.000 LFT
53 706-11605 RAILING, CONCRETE, PS-2 35.700 CYSs
54 708-51813 PNEUMATICALLY PLACED MORTAR 4.000 SFT
55 709-51821 SURFACE SEAL LUMP LUMP
56 711-51038 STRUCTURAL STEEL LUMP LUMP
57 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 5.000 LET
58 715-05407 PIPE, END BENT DRAIN, 6 IN 240.000 LEFT
59 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
60 720-45075 INLET, R13 1.000 EACH
61 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
62 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
63 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 7,203.000 LFT
64 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
65 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) 2.000 EACH
66 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 104.000 LFT
67 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
68 801-06645 CONSTRUCTION SIGN, B 23.000 EACH
69 801-06775 MAINTAINING TRAFFIC LUMP LUMP
70 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
71 801-07118 BARRICADE, III-A 110.000 LEFT
72 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,048.000 LFT
73 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 632.000 LFT
74 801-09087 TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN 300.000 LFT
75 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 1.000 EACH
76 805-02373 SIGNAL CABLE INTERCONNECT, FIBER OPTIC 277.000 LFT
77 805-06595 CONDUIT, PVC, 2 IN 50.000 LFT
78 805-06600 CONDUIT, PVC, 3 IN. 554.000 LFT
79 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 904.000 LFT
80 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 301.000 LFT
81 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 2.000 EACH
82 807-02191 HANDHOLE, LIGHTING 1.000 EACH
83 807-11862 LUMINAIRE, UNDERPASS, PENDANT MOUNTED, HIGH PRESSURE SODIUM, 4.000 EACH
84 807-82054 CIRCUIT INSTALLATION, UNDERPASS, 4 LUMINAIRE 1.000 EACH
85 807-86935 INSULATION LINK, WATERPROOFED 4.000 EACH
86 807-86950 SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 4.000 EACH
87 807-95889 WIRE, NO 10 COPPER, 1/C 200.000 LFT
88 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 10.000 EACH
89 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 6.000 EACH
90 808-06368 TRANSVERSE MARKING, REMOVE 88.000 LFT
91 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 58.000 LFT
92 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 597.000 LEFT
93 808-06716 LINE, REMOVE 2,350.000 LFT
94 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 472.000 LFT
95 808-10039 LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN 135.000 LFT
96 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 1.000 EACH
97 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 11.000 LFT

98 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 30.000 LFT
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CALL ORDER : 551 CONTRACT ID : B -36082-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SUPERSTRUCTURE REPLACEMENT
99 808-11727 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, 3.000 EACH
100 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 58.000 LFT
101 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH

102 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
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CALL ORDER : 601 CONTRACT ID : M -35915-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 WEDGE AND LEVEL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 1,050.000 SYS
11 207-08267 SUBGRADE TREATMENT, TYPE IIIA 60.000 SYS
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 175.000 TON
13 304-07491 HMA PATCHING, TYPE C 2,050.000 TON
14 304-07491 HMA PATCHING, TYPE C 637.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN 16,120.000 SYS
16 306-08432 MILLING, APPROACH 2,724.000 SYS
17 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 1,331.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 6,720.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 6,720.000 LFT
20 406-05520 ASPHALT FOR TACK COAT 10.500 TON
21 604-06070 SIDEWALK, CONCRETE 100.000 SYS
22 604-07894 CURB RAMP, CONCRETE, A 21.000 SYS
23 604-07894 CURB RAMP, CONCRETE, A 5.000 SYs
24 604-07897 CURB RAMP, CONCRETE, C 27.000 SYS
25  604-07900 CURB RAMP, CONCRETE, F 65.000 SYS
26  604-07900 CURB RAMP, CONCRETE, F 218.000 SYs
27 604-07901 CURB RAMP, CONCRETE, G 40.000 SYS
28  604-07902 CURB RAMP, CONCRETE, H 13.000 SYS
29 610-07488 HMA FOR APPROACHES, TYPE C 241.000 TON
30 611-08232 MATILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
31 628-09402 FIELD OFFICE, B 12.000 MOS
32 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
33 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
34 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
35 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
36 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
37 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
38 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 2.000 EACH
39 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 5.000 LFT
40 720-45615 STRUCTURE, INLET, RECONSTRUCTED 5.000 LFT
41 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 7.000 EACH
42 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 4.000 EACH
43 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
44 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 720.000 LFT
45 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 720.000 LFT
46 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABRLE, LANE 4.000 EACH
47 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 130.000 LFT
48 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 130.000 LFT
49 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
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CALL ORDER : 601 CONTRACT ID : M -35915-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 WEDGE AND LEVEL
50 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-92448 CONSTRUCTION SIGNS, MOBILE 500.000 DAY
53 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,800.000 LET
54 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 920.000 LET
55 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,600.000 LET
56 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 35.000 LET
57 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 130.000 LEFT
58 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 520.000 LFT
59 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH

60 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 300.000 LET
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CALL ORDER : 611 CONTRACT ID : M -35972-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 214-11609 GEOCELL CONFINEMENT SYSTEM 1,600.000 SYS
11 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 355.000 TON
12 304-07491 HMA PATCHING, TYPE C 930.000 TON
13 616-02320 GEOTEXTILES 1,975.000 SYS
14 628-09402 FIELD OFFICE, B 6.000 MOS
15 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
16 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
17 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
18 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
19 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,450.000 LEFT
23 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,450.000 LEFT
24 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 40.000 EACH
25 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 40.000 EACH
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CALL ORDER : 621 CONTRACT ID : M -35973-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PCCP

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 214-11609 GEOCELL CONFINEMENT SYSTEM 305.000 SYS
8 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 68.000 TON
9 503-03489 RETROFITTED TIE BARS 76.000 EACH
10 503-05240 D-1 CONTRACTION JOINT 296.000 LET
11 506-06333 PCCP PATCHING, FULL DEPTH 305.000 SYS
12 616-02320 GEOTEXTILES 390.000 SYS
13 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
14 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
15 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
16 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 60.000 LET
20 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 218.000 LET
21 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 10.000 LET
22 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 15.000 EACH
23 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 15.000 EACH
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CALL ORDER  : 631 CONTRACT ID : M -35974-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 326.000 SYS
8 202-90277 DETECTOR HOUSING, REMOVE 1.000 EACH
9 203-02000 EXCAVATION, COMMON 138.000 CYs
10 207-08263 SUBGRADE TREATMENT, TYPE IA 405.000 SYS
11 211-09265 STRUCTURAL BACKFILL, TYPE 2 5.000 CYS
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 72.000 TON
13 302-06464 SUBBASE FOR PCCP 102.000 CYs
14 502-06327 PCCP, 10 IN 326.000 SYS
15 503-03489 RETROFITTED TIE BARS 217.000 EACH
16 503-05240 D-1 CONTRACTION JOINT 219.600 LET
17 506-06333 PCCP PATCHING, FULL DEPTH 94.000 SYS
18 628-09402 FIELD OFFICE, B 6.000 MOS
19 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
20 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
21 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
22 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 276.000 LET
23  715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 80.000 LET
24 718-06528 OUTLET PROTECTOR, 1 1.000 EACH
25 718-08308 UNDERDRAIN, PATCHING 6.000 LET
26 718-52610 AGGREGATE FOR UNDERDRAINS 27.000 CYS
27 718-99153 GEOTEXTILES FOR UNDERDRAIN 270.000 SYS
28 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
29 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,575.000 LET
30 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
31 801-06710 FLASHING ARROW SIGN 20.000 DAY
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 620.000 LET
34 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 80.000 LET
35 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 400.000 LET
36 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 170.000 LET
37 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
38 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 150.000 LET
39 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 320.000 LET
40 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 900.000 LET
41 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 600.000 LET
42 808-06716 LINE, REMOVE 825.000 LET
43  808-75008 LINE, PAINT, SOLID, WHITE, 8 IN 280.000 LET
44 808-75067 TRANSVERSE MARKING, PREFORMED PLASTIC, 12.000 LET
45 808-75994 PRISMATIC REFLECTOR 20.000 EACH
46 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 4.000 EACH
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CALL ORDER : 701 CONTRACT ID : T -33756-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW FLASHER INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 46.000 SYS
14 203-02000 EXCAVATION, COMMON 68.000 cyYs
15 205-06937 TEMPORARY SILT FENCE 100.000 LFT
16 207-08267 SUBGRADE TREATMENT, TYPE IIIA 23.000 SYS
17 211-09265 STRUCTURAL BACKFILL, TYPE 2 1.000 CYS
18 303-01180 COMPACTED AGGREGATE, NO. 53 134.000 TON
19 304-07490 HMA PATCHING, TYPE B 122.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,445.000 SYS
21 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 120.000 TON
22 406-05520 ASPHALT FOR TACK COAT 0.150 TON
23 604-06070 SIDEWALK, CONCRETE 126.000 SYS
24  604-06070 SIDEWALK, CONCRETE 11.000 SYS
25 604-07823 STAMPED CONCRETE SIDEWALK 296.000 SYS
26 604-07894 CURB RAMP, CONCRETE, A 54.000 SYs
27 604-07896 CURB RAMP, CONCRETE, B 13.000 SYS
28  604-07897 CURB RAMP, CONCRETE, C 30.000 SYS
29 604-07901 CURB RAMP, CONCRETE, G 6.000 SYS
30 604-07901 CURB RAMP, CONCRETE, G 16.000 SYs
31 604-07902 CURB RAMP, CONCRETE, H 6.000 SYS
32 604-07904 CURB RAMP, CONCRETE, L 48.000 SYS
33 605-06120 CURB, CONCRETE 695.000 LET
34 605-06140 CURB AND GUTTER, CONCRETE 60.000 LFT
35 605-06235 CENTER CURB, D, CONCRETE, MODIFIED 10.000 LFT
36 610-08446 PCCP FOR APPROACHES, 6 IN 23.000 SYS
37 621-06565 MULCHING MATERIAL 0.100 TON
38 621-06570 TOPSOIL 10.000 cys
39 621-06574 SODDING 20.000 SYS
40 621-06734 WILD FLOWERS PLUG PLANTING 50.000 EACH
41 622-04648 TREE GRATE 4.000 EACH
42 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 4.000 EACH
43 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 15.000 LFT
44 720-44296 INLET, CAP 1.000 EACH
45 720-45030 INLET, E7 1.000 EACH
46 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
47 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 1,350.000 LFT
48 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
49 801-06645 CONSTRUCTION SIGN, B 29.000 EACH
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CALL ORDER : 701 CONTRACT ID : T -33756-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW FLASHER INSTALLATION
50 801-06710 FLASHING ARROW SIGN 30.000 DAY
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-07119 BARRICADE, III-B 132.000 LET
53 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 160.000 LFT
54 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 3.000 EACH
55 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 8.000 SFT
56 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 94.000 SFT
57 802-11843 SIGN, SHEET, WITH SPEED DISPLAY 1.000 EACH
58 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
59 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 8.000 EACH
60 805-02645 SIGNAL PEDESTAL FOUNDATION, A 12.000 EACH
61 805-06595 CONDUIT, PVC, 2 IN 40.000 LET
62 805-11799 RECTANGULAR RAPID FLASHING BEACON 10.000 EACH
63 805-11817 PEDESTRIAN PUSH BUTTON, APS 8.000 EACH
64 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 210.000 LET
65 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 120.000 LET
66 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 120.000 LFT
67 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 11.000 EACH
68 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 3.000 EACH
69 808-03439 TRANSVERSE MARKING THERMOPLASTIC 208.000 LET
70 808-06609 PAVEMENT MESSAGE MARKING, 1.000 EACH
71 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 292.000 LET
72 808-06716 LINE, REMOVE 2,360.000 LET
73 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 10.000 LET
74 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,994.000 LET
75 808-10042 TRANSVERSE MARKING MULTI-COMPONENT, 565.000 LET
76 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 80.000 LET
77 808-10097 TRANSVERSE MARKINGS, MULTI-COMPONENT, 32.000 LET
78 808-10099 TRANSVERSE MARKINGS, MULTI-COMPONENT, 418.000 LET
79 808-11698 TRANSVERSE MARKINGS, THERMOPLASTIC 56.000 LET
80 808-74815 TRANSVERSE MARKING, THERMOPLASTIC, 211.000 LET
81 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 695.000 LET
82 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 40.000 LET

83 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 6.000 EACH



SCHEDULE OF PAY ITEMS PAGE 90

CALL ORDER : 711 CONTRACT ID : T -34115-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 801-92448 CONSTRUCTION SIGNS, MOBILE 222.000 DAY
9 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 3,938.000 EACH
10 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 16,428.000 SFT
11 802-76055 SIGN POST, A 35,340.000 LET
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CALL ORDER : 721 CONTRACT ID : T -34244-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 1,483.000 LEFT
10 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 205.000 LEFT
11 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 1,419.000 SET
12 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 520.000 SET
13 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 955.000 SFT
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CALL ORDER : 731 CONTRACT ID : T -34987-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CABLE RAIL BARRIERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 203-02070 BORROW 480.000 CYS
8 203-08607 LINEAR GRADING 6,000.000 LET
9 303-01180 COMPACTED AGGREGATE, NO. 53 100.000 TON
10 601-91147 GUARDRAIL END TREATMENT, RESET 5.000 EACH
11 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 2,700.000 LEFT
12 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
13 621-06559 MULCHED SEEDING, R 3,000.000 SYS
14 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 165,815.000 LEFT
15 627-09329 CABLE BARRIER, TYPE TL-4, SPARE PARTS 1.000 EACH
16 627-09331 SAFETY TERMINAL, TYPE TL-4 66.000 EACH
17 628-09402 FIELD OFFICE, B 12.000 MOS
18 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
19 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
20 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
21 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
22 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
23 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 804-06725 DELINEATOR WITH POST, D1 88.000 EACH
26 804-06740 DELINEATOR WITH POST, D2 88.000 EACH
27 804-76350 DELINEATOR WITH POST, D3 22.000 EACH
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CALL ORDER : 741 CONTRACT ID : T -34988-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CABLE RAIL BARRIERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 203-02070 BORROW 240.000 CYS
8 203-08607 LINEAR GRADING 1,500.000 LFT
9 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
10 621-06559 MULCHED SEEDING, R 1,500.000 SYS
11 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 49,850.000 LEFT
12 627-09331 SAFETY TERMINAL, TYPE TL-4 18.000 EACH
13 627-10178 CABLE BARRIER SYSTEM, TYPE TL-4, LUMP LUMP
14 628-09401 FIELD OFFICE, A 6.000 MOS
15 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
16 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
17 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
18 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 804-06725 DELINEATOR WITH POST, D1 36.000 EACH
22 804-06740 DELINEATOR WITH POST, D2 27.000 EACH
23 804-76350 DELINEATOR WITH POST, D3 9.000 EACH
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CALL ORDER : 751 CONTRACT ID : T -35752-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW CABLE RAIL BARRIER

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-07025 MOBILIZATION AND DEMOBILIZATION 1.000 EACH
7  621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
8 621-06559 MULCHED SEEDING, R 10,130.000 SYS
9 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 45,573.000 LEFT
10 627-09331 SAFETY TERMINAL, TYPE TL-4 26.000 EACH
11 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
12 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
13 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
14 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
15 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
16 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 761 CONTRACT ID : T -35753-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTALL NEW CABLE RAIL BARRIERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7  621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 9.000 EACH
8 621-06559 MULCHED SEEDING, R 30,000.000 SYS
9 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 98,631.000 LEFT
10 627-09331 SAFETY TERMINAL, TYPE TL-4 50.000 EACH
11 627-10178 CABLE BARRIER SYSTEM, TYPE TL-4, LUMP LUMP
12 628-09401 FIELD OFFICE, A 9.000 MOS
13 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 9.000 MOS
14 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
15 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
16 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
17 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
18 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
19 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 771 CONTRACT ID : T -35907-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02278 CURB, CONCRETE, REMOVE 133.000 LEFT
11 202-04791 PARKING BARRIER, REMOVE 1.000 EACH
12 202-52710 SIDEWALK, CONCRETE, REMOVE 99.000 SYS
13 202-74035 SIGN, REMOVE 1.000 EACH
14 203-02000 EXCAVATION, COMMON 43.000 CYs
15 203-02070 BORROW 55.000 CYs
16 211-09264 STRUCTURAL BACKFILL, TYPE 1 11.000 CYS
17 211-09267 STRUCTURAL BACKFILL, TYPE 4 24.000 CYS
18 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,030.000 SYS
19 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 85.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 200.000 LET
21 401-11785 LIQUID ASPHALT SEALANT 200.000 LET
22 406-05520 ASPHALT FOR TACK COAT 0.300 TON
23 502-03289 QUALITY ASSURANCE ADJUSTMENT 1.000 DOL
24 604-06070 SIDEWALK, CONCRETE 104.000 SYS
25 604-07897 CURB RAMP, CONCRETE, C 29.000 SYS
26 605-06120 CURB, CONCRETE 222.000 LFT
27 611-08233 MAILBOX ASSEMBLY, DOUBLE, RESET 1.000 EACH
28 621-06567 WATER 1.000 kGAL
29 621-06570 TOPSOIL 24.000 CYS
30 621-06575 SODDING, NURSERY 211.000 SYS
31 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 3.000 MOS
32 628-09409 MOBILE INTERNET SERVICE 3.000 MOS
33 715-05147 PIPE, TYPE 2 CIRCULAR 8 IN 57.000 LET
34 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 81.000 LFT
35 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 50.000 TON
36 715-09064 VIDEO INSPECTION FOR PIPE 138.000 LET
37 720-04790 CASTING 2.000 EACH
38 720-45015 INLET, A8 2.000 EACH
39 720-45115 INLET, A8, MODIFIED 2.000 EACH
40 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
41 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
42 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 40.000 LEFT
43 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 720.000 LET
44 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
45 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
46 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 801-07118 BARRICADE, III-A 48.000 LEFT
49 801-07119 BARRICADE, III-B 48.000 LEFT
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CALL ORDER 771 CONTRACT ID : T -35907-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION
50 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 30.000 SFT
51 802-91122 SIGN, GROUND MOUNTED, RESET 1.000 EACH
52 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
53 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 336.000 LET
54 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 8.000 EACH
55 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
56 805-02658 CABLE, COAXIAL 613.000 LET
57 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 1.000 EACH
58 805-07842 VEHICLE DETECTION SYSTEM 1.000 EACH
59 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 2.000 EACH
60 805-11384 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 2.000 EACH
61 805-11744 HANDHOLE SIGNAL, TYPE 2 4.000 EACH
62 805-11834 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
63 805-11836 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
64 805-11837 SIGNAL CANTILEVER STRUCTURE, SINGLE 2.000 EACH
65 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
66 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 4.000 EACH
67 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 4.000 EACH
68 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 8.000 EACH
69 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 85.000 LFT
70 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 848.000 LET
71 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 1,035.000 LEFT
72 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
73 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 1.000 EACH
74 805-91615 EMERGENCY PRE-EMPTOR 1.000 EACH
75 807-01603 SERVICE POINT, TYPE II 1.000 EACH
76 807-04651 WIRE, 697.000 LEFT
77 807-11365 LUMINAIRE, ROADWAY, LED, 250 WATT 4.000 EACH
78 807-11694 ILLUMINATED SIGN 4.000 EACH
79 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 250.000 LFT
80 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 200.000 LEFT
81 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 226.000 LET
82 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 336.000 LET
83 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 5.000 EACH

84 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 415.000 LFT



